1. Contractor’s Bid (Declaration Form)

Notes on Form of Contractor’s Bid: The Bidder shall fill in and submit this Bid form with the Bid.

Name of Work: Construction of Foundations and Site Development Work for Telecommunication Structure for 2025 LoT-A Sites at
Berti,Gomphu,Goling (pkg-3)

To

Managing Director,

Tashi InfoComm Private Ltd.
Thimphu Bhutan

Having examined all the Conditions of Contract, Specification, Drawings, and Bill of Quantities and addenda Nos.

or the execution of the above-named Works, we offer to execute and complete such works in accordance with the Conditions of Contract
accompanying this Bid for the Contract Price of Nu...............cooovvieeinnnnnn,

1NV L0 XL PP UPPPRPURRT

This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound to accept

the lowest or any Bid you receive.

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Employer’s notice
to proceed, and to complete the whole of the Works comprised in the Contract within the durations mentioned in the standard bidding

document.

We agree to abide by this Bid for the period of 90 days from the date fixed for receiving the same, and it shall remain binding upon us and

may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall constitute a

binding contract between us.

In case if | withdraw my bid after opening for whatsoever reasons, | agree to forfiet submitted 2% bid security amounth as specified in table,
clause 1 and also | shall be bound to pay the cost difference (positive) between my bid with that of the next lowest evaluated bidder and
failure on my part to do so within 14 days from the date of notification by the employer, will authorize the client to debar my firm for a period

of 2 years or more.

Authorized Signature:
(Affix Legal Stamp)

Name and Title of Signatory:
Name of Bidder:
Address:

Contact no (mandatory):



Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM
- Tentative free walking distance To and Fro: 180mins

Plinth

Survayed Name:Berti, Zhemgang (5 decimal

land)

Site Development

S| No

BSR Code

Item Descriptions

Unit

Oty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth <
300mm & disposal within 50m of the site

sg.m

207.41

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of
roots, stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

20

EWO0031+
EWO0034

Earth work in excavation over areas, depth >300mm, width >1.5m,
area >10 Sg.m on plan, including disposal of excavated earth within
50m lead and 1.5m lift & disposed soil to be neatly dressed for
ground cutting or levelling.- All types of soil (or) All types of rock
requiring chiselling (where blasting is prohibited); payment will be
not done for the unnecessary ground cutting without the consultation
of site engineer or site site supervisor

cu.m

11.89

EW0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m in
width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cu.m

4.66

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cu.m

1.75

SMO0005

Providing & laying Random Rubble Masonry with hard stone in
foundation & plinth- In cement mortar 1:4

cu.m

8.44

Cwo0003

Providing and laying in position plain cement concrete excluding the
cost of centering and shuttering - All work upto plinth level. 1:2:4 (1
cement : 2 sand : 4 graded crushed rock 20 mm nominal size)

cu.m

441

RC0090

Providing & fixing centering and shuttering (formwork), including
strutting, propping etc. and removal of formwork. Foundation and
plinth etc(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sqm

3241

SW0003

Steel work in single section including cutting, hoisting, fixing and
applying priming coat of red lead paint. In Tees, angles and channels
as per drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m and
40x40x5mm @ 3 kg/m

kg

662.17

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or
struts, G.| staples (excluding the cost of posts/struts, earthwork,
concrete etc.) 4mm (8 SWG) x 100mm

sg.m

116.69

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post
or struts, G.1 staples, coal tarring in case of ballies
complete(posts/struts, earthwork, concrete paid separately) 2.5mm,
(12 SWG), 4 barbs form by twisting two point wires, each

two turns, pitch of barbs 75mm

189.32

12

MAR

Providing and fixing Complete Gate System as shown in the
drawing. The price of built up steel sections, RCC Post,
shuttering,GI Chain-link mesh 4mm (8 SWG) x (50x50)mm, Sliding
bolts, MS made hindges as per site engineer requirement, foundation
works, Stone soling of 10cm thick, RRM wall and PCC below the
location of shutter when closed (30cm wide), back filling,etc as per
the drawaing complete.

each

Total for Site development(a)=

35M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Oty.

Rate

Amount




EWO0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m in
width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soail (or) All types of rock requiring chiselling (where blasting is
prohibited)

cum

795

RCO0090

Providing & fixing centering and shuttering (formwork), including
strutting, propping etc. and removal of formwork. Foundation and
plinth etc(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sqm

48.9

Cw0008

Providing and laying in position plain cement concrete excluding the
cost of centering and shuttering - All work upto plinth level. 1:4:8 (1
cement : 4 sand : 8 graded crushed stone 40 mm nominal

cum

2.97

RC0002

Providing & laying in position reinforced cement concrete excluding
the cost of centering, shuttering and reinforcement - all work upto
plinth level. 1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20
mm nominal

size)

cum

15.61

EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm using
selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

cum

61.25

RCO0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be provided
as per the drawing.

kg

1107.7

MAR

Providing and laying of concrete clear cover block as per the sample
provided in the drawing or as per the site engineer's requirement.

each

66

MAR

Transportation of tower and shelter template and other necessary
things from Phuntsholing TIPL store to the respective sites

L/s

Total for Tower(b)=

Solar Foundation & APM Plinth

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m, area
>10 Sg.m in plan, including disposal of excavated earth within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.37

RC0090

Providing & fixing centering and shuttering (formwork), including
strutting, propping etc. and removal of formwork in fdn(Use only
10mm ply wood for shuttering), other than water proof red
shuttering ply will not be entertained.

sgqm

7.38

CwW0003

Providing and laying in position plain cement concrete excluding the
cost of centering and shuttering - All work upto plinth level. 1:2:4 (1
cement : 2 sand : 4 graded crushed rock 20 mm nominal size)

cum

1.76

SM0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cum

0.37

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be provide as
per the drawing.

kg

191

Total for solar foundation and APM plinth( ¢)=

Total amount for Berti site(A=a+b+c)=




Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM
- Tentative free walking distance To and Fro: 10mins

Plinth

Survayed Name:Gomphu, Zhemgang (5

decimal land)

Site Development

S| No

BSR Code

Item Descriptions

Unit

Oty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth <
300mm & disposal within 50m of the site

sg.m

207.41

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of
roots, stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

10

EWO0031+
EWO0034

Earth work in excavation over areas, depth >300mm, width >1.5m,
area >10 Sg.m on plan, including disposal of excavated earth within
50m lead and 1.5m lift & disposed soil to be neatly dressed for
ground cutting or levelling.- All types of soil (or) All types of rock
requiring chiselling (where blasting is prohibited); payment will be
not done for the unnecessary ground cutting without the consultation
of site engineer or site site supervisor

cu.m

11.89

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in
width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cu.m

4.66

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cu.m

1.75

SM0005

Providing & laying Random Rubble Masonry with hard stone in
foundation & plinth- In cement mortar 1:4

cu.m

8.44

Cwo0003

Providing and laying in position plain cement concrete excluding the
cost of centering and shuttering - All work upto plinth level. 1:2:4 (1
cement : 2 sand : 4 graded crushed rock 20 mm nominal size)

cu.m

441

RC0090

Providing & fixing centering and shuttering (formwork), including
strutting, propping etc. and removal of formwork. Foundation and
plinth etc(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sqm

3241

SWO0003

Steel work in single section including cutting, hoisting, fixing and
applying priming coat of red lead paint. In Tees, angles and channels
as per drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m and
40x40x5mm @ 3 kg/m

kg

662.17

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or
struts, G.| staples (excluding the cost of posts/struts, earthwork,
concrete etc.) 4mm (8 SWG) x 100mm

sg.m

116.69

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post
or struts, G.1 staples, coal tarring in case of ballies
complete(posts/struts, earthwork, concrete paid separately) 2.5mm,
(12 SWG), 4 barbs form by twisting two point wires, each

two turns, pitch of barbs 75mm

189.32

12

MAR

Providing and fixing Complete Gate System as shown in the
drawing. The price of built up steel sections, RCC Post,
shuttering,GI Chain-link mesh 4mm (8 SWG) x (50x50)mm, Sliding
bolts, MS made hindges as per site engineer requirement, foundation
works, Stone soling of 10cm thick, RRM wall and PCC below the
location of shutter when closed (30cm wide), back filling,etc as per
the drawaing complete.

each

Total for Site development(a)=

35M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Oty.

Rate

Amount




EWO0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m in
width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soail (or) All types of rock requiring chiselling (where blasting is
prohibited)

cum

795

RCO0090

Providing & fixing centering and shuttering (formwork), including
strutting, propping etc. and removal of formwork. Foundation and
plinth etc(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sqm

48.9

Cw0008

Providing and laying in position plain cement concrete excluding the
cost of centering and shuttering - All work upto plinth level. 1:4:8 (1
cement : 4 sand : 8 graded crushed stone 40 mm nominal

cum

2.97

RC0002

Providing & laying in position reinforced cement concrete excluding
the cost of centering, shuttering and reinforcement - all work upto
plinth level. 1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20
mm nominal

size)

cum

15.61

EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm using
selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

cum

61.25

RCO0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be provided
as per the drawing.

kg

1107.7

MAR

Providing and laying of concrete clear cover block as per the sample
provided in the drawing or as per the site engineer's requirement.

each

66

MAR

Transportation of tower and shelter template and other necessary
things from Phuntsholing TIPL store to the respective sites

L/s

Total for Tower(b)=

Solar Foundation & APM Plinth

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m, area
>10 Sg.m in plan, including disposal of excavated earth within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.37

RC0090

Providing & fixing centering and shuttering (formwork), including
strutting, propping etc. and removal of formwork in fdn(Use only
10mm ply wood for shuttering), other than water proof red
shuttering ply will not be entertained.

sgqm

7.38

CwW0003

Providing and laying in position plain cement concrete excluding the
cost of centering and shuttering - All work upto plinth level. 1:2:4 (1
cement : 2 sand : 4 graded crushed rock 20 mm nominal size)

cum

1.76

SM0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cum

0.37

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be provide as
per the drawing.

kg

191

Total for solar foundation and APM plinth( ¢)=

Total amount for Gomphu site(B=a+b+c)=




Estimate for 25m Tower (Site development, Tower foundation,Solar foundation and APM
- Tentative free walking distance To and Fro: 40mins

Plinth

Survayed Name:Goling, Zhemgang (5 decimal

land)

Site Development

S| No

BSR Code

Item Descriptions

Unit

Oty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth <
300mm & disposal within 50m of the site

sg.m

207.41

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of
roots, stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

20

EWO0031+
EWO0034

Earth work in excavation over areas, depth >300mm, width >1.5m,
area >10 Sg.m on plan, including disposal of excavated earth within
50m lead and 1.5m lift & disposed soil to be neatly dressed for
ground cutting or levelling.- All types of soil (or) All types of rock
requiring chiselling (where blasting is prohibited); payment will be
not done for the unnecessary ground cutting without the consultation
of site engineer or site site supervisor

cu.m

11.89

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in
width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soil (or) All types of rock requiring chiselling (where blasting is
prohibited)

cu.m

4.66

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cu.m

1.75

SM0005

Providing & laying Random Rubble Masonry with hard stone in
foundation & plinth- In cement mortar 1:4

cu.m

8.44

Cwo0003

Providing and laying in position plain cement concrete excluding the
cost of centering and shuttering - All work upto plinth level. 1:2:4 (1
cement : 2 sand : 4 graded crushed rock 20 mm nominal size)

cu.m

441

RC0090

Providing & fixing centering and shuttering (formwork), including
strutting, propping etc. and removal of formwork. Foundation and
plinth etc(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sqm

3241

SWO0003

Steel work in single section including cutting, hoisting, fixing and
applying priming coat of red lead paint. In Tees, angles and channels
as per drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m and
40x40x5mm @ 3 kg/m

kg

662.17

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or
struts, G.| staples (excluding the cost of posts/struts, earthwork,
concrete etc.) 4mm (8 SWG) x 100mm

sg.m

116.69

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post
or struts, G.1 staples, coal tarring in case of ballies
complete(posts/struts, earthwork, concrete paid separately) 2.5mm,
(12 SWG), 4 barbs form by twisting two point wires, each

two turns, pitch of barbs 75mm

189.32

12

MAR

Providing and fixing Complete Gate System as shown in the
drawing. The price of built up steel sections, RCC Post,
shuttering,GI Chain-link mesh 4mm (8 SWG) x (50x50)mm, Sliding
bolts, MS made hindges as per site engineer requirement, foundation
works, Stone soling of 10cm thick, RRM wall and PCC below the
location of shutter when closed (30cm wide), back filling,etc as per
the drawaing complete.

each

Total for Site development(a)=

25M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Oty.

Rate

Amount




EWO0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m in
width or area 10 sq.m on plan, including dressing & ramming,
disposal of surplus soil within 50m lead & 1.5m lift. All types of
Soail (or) All types of rock requiring chiselling (where blasting is
prohibited)

cum

68.74

RCO0090

Providing & fixing centering and shuttering (formwork), including
strutting, propping etc. and removal of formwork. Foundation and
plinth etc(Use only 10mm ply wood for shuttering), other than water
proof red shuttering ply will not be entertained.

sqm

40.69

Cw0008

Providing and laying in position plain cement concrete excluding the
cost of centering and shuttering - All work upto plinth level. 1:4:8 (1
cement : 4 sand : 8 graded crushed stone 40 mm nominal

cum

2.54

RC0002

Providing & laying in position reinforced cement concrete excluding
the cost of centering, shuttering and reinforcement - all work upto
plinth level. 1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20
mm nominal

size)

cum

10.56

EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm using
selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

cum

55.87

RCO0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be provided
as per the drawing.

kg

829.54

MAR

Providing and laying of concrete clear cover block as per the sample
provided in the drawing or as per the site engineer's requirement.

each

54

MAR

Transportation of tower and shelter template and other necessary
things from Phuntsholing TIPL store to the respective sites

L/s

Total for Tower(b)=

Solar Foundation & APM Plinth

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m, area
>10 Sg.m in plan, including disposal of excavated earth within 50m

lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.37

RC0090

Providing & fixing centering and shuttering (formwork), including
strutting, propping etc. and removal of formwork in fdn(Use only
10mm ply wood for shuttering), other than water proof red
shuttering ply will not be entertained.

sgqm

7.38

CwW0003

Providing and laying in position plain cement concrete excluding the
cost of centering and shuttering - All work upto plinth level. 1:2:4 (1
cement : 2 sand : 4 graded crushed rock 20 mm nominal size)

cum

1.76

SM0070

Providing and laying Hammer dressed dry stone soling in marshy
area where ever necessary with the consultation of site engineer

cum

0.37

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting,
bending,

binding and placing in position complete.Chair should be provide as
per the drawing.

kg

191

Total for solar foundation and APM plinth( ¢)=

Total amount for Goling site(C=a+b+c)=




Total amount for packege-3 (A+B+C)=




