
 

 

Ref: TIPL/SPPD/Civil-04/2024/     Date: 20/03/2025                                                                  

To, 

The Aspiring Bidder 

 

Sub: Requesting quotation for the construction of foundations and site development work 

for  telecommunication structure at 2025 LoT-A Sites. 

 

Dear, 

 

Tashi InfoComm Private Ltd. would like to invite your firm to provide your quotations for 

the construction of foundations and site development work for telecommunication structure 

at 2025 LoT-A Sites.  

A complete set of bidding documents (Standard bidding documents, drawings, bid 

declaration form and Bill of Quantity) can be downloaded from the Tashi Cell website 

(https://www.tashicell.com, Tender/announcement) from 20/03/2025 to 31/03/2025. The 

last date of submission is on 31/03/2025 until 01:00 pm and shall be opened on the same 

day at 2:00 pm at TIPL NetOps Building, Norzin Lam, Thimphu. 

The Bidder/s must submit 2% bid security with the bid and must submit 10% performance 

security in the form of Demand Draft or Bank Guarantee after the issuance of letter of 

acceptance, drawn in favor of Tashi InfoComm Private Limited, Samten Lam, Thimphu. 

You are requested to go through all the bidding documents and sign with seal in every page 

and submit the bid/s accordingly with the guidelines for documentation/submission of bids 

which are attached herewith. 

Sincerely, 

 

Karma Wangchuk 

Technical Officer, Civil Section 

77376779 Extn- 8805 

  civil@tashicell.com 

https://www.tashicell.com/
mailto:civil@tashicell.com


 

 

 

Guidelines for Documentation/Submission of bids:- 

 

1 The Bid must consist of envelops A ,envelop B and envelop 1,2,3 etc.  

 

2 Envelop B and envelop 1,2,3 etc will be inside Envelop A and shall be marked as 

follows: 

 

a.  Envelop A 

Tender for: 

Construction of Foundations and Site Development Work for Telecommunication 

Structure at 2025 LoT A Sites 

‘Do Not Open Before 2:00 Pm (Bst), 31st March 2025. 

b.  Envelop B (all bidding documents and licenses except Bid form and Bill of 

Quantity) 

Bidding Documents for 2025 LoT-A Sites 

List of required documents in envelop B are as follows: 

i. Standard Bidding Documents  

ii. All sets of drawings 

iii. Valid Contractor Registration Certificate (CDB Certificate)  

iv. Valid Trade license 

v. Valid Tax Clearance Certificate 

vi. Experience letter related to W4 (Small), Power and telecommunications 

works (for new contractors if available)  

c. Envelop 1,2,3 etc (Bill of Quantity with bid declaration form)  



 

 

Tender For: 

Name Of Sites and Package Nos. 

                For example:- Tender for Pongraat, Nasphel and Bezur (Package-1)  

The bidder shall submit only the original bid, and it is not necessary to submit a 

copy of duplicate bid. 

 

 

 

 

 

 

3 The bidder shall submit only the original bid and it is not necessary to submit a copy of duplicate 

bid. 

4 Bidder/s are advised to submit only one copy of license (duplicate), standard bidding 

documents(original) and experience certificate(copy) in the envelop B and are advised not to 

submit individual copy for every package of bids. 

5 You are eligible to quote more than two packages, but you are entitled to award a work packages  

govern by the below mentioned criteria: 

a. If the bidder/s quoted rate is less than 20% of TIPL’s estimate, the bidder/bidders shall not 

be awarded the work. 

b. Bidders shall be awarded a maximum of two packages if they are new contractors. 

However, this limitation does not apply to existing contractors, as the TIPL committees 

may award them additional packages up to a maximum of three based on their performance 

in previous years. 

c. If the bidder has one or two incomplete packages under the ongoing 2024 Lot-B project at 

the time of bid submission due to approval issues, they will be eligible for the award of one 

or two packages upon the decision of TIPL’s committees.  

ENVELOP A 

ENVELOP B 

ENVELOP 2 

ENVELOP 1 



 

 

d. If a bidder has any incomplete work packages under the ongoing 2024 Lot-B project at the 

time of bid submission, and the incompleteness is not due to approval-related issues, their 

bids will be rejected and returned without evaluation. 

e. If the rates quoted by bidders for any of the items in the BOQ are found to be unreasonably 

high, TIPL has the right to ask for justification or reject the bids. 

f. Failure to submit a bid with a bid security, valid trade license, CDB license and tax 

clearance certificates will lead to rejection of bids. 

6 Tentativef free walking distance from the road end to the individual sites and sites to the road 

end(To-and-Fro) are given in the bidding documents. However, bidders are advised to visit the site 

for more information as the information given may not be accurate and no additional claim will be 

entertained later due to factors such as road blockage, poor road conditions, or changes of the site 

location. 

7 Any additional amounts or expenditures for missing items for the same scope of work, labor 

camps, and Occupational Health and Safety (OHS) requirements will not be paid separately. 

Bidders are requested to account for such missing items in the Bill of Quantities (BoQ) items and 

submit their bids accordingly. 
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Section – I 

Invitation of Bids 
 

1. Tashi InfoComm Private Limited invites limited tender from the eligible Bhutanese Contractors who have W4-category, 

Power and telecommunications works (Classification-Small), holding valid license for work of Construction of 

Foundations and Site Development works for Telecommunication Structure at 2025 LOT-A sites as mentioned below. 

 

SL.No. Package Dzongkhag Final Name  Tower Height (M) 

 Tentative Bid Security 

Amount (Nu.)-

Mandatory  

1 

1 

Bumthang Pongraat 35 

             45,626.00  2 Bumthang Nasphel 35 

3 Bumthang Bezur 35 

4 
2 

Trongsa Upper Chujapang 25 
             24,200.00  

5 Trongsa Daba 25 

6 

3 

Zhemgang Berti 35 

             56,830.00  7 Zhemgang Gomphu 35 

8 Zhemgang Goling 25 

9 

4 

Chukha Geling Goenpa 35 

             38,499.00  10 Chukha Chukha 25 

11 Chukha Chasilakha 25 

12 

5 

Chukha Merchen 25 

             47,224.00  13 Chukha Sinchula 35 

14 Chukha Lalaykha 35 

15 

6 

Dagana Upper Shamdalla 35 

             43,918.00  16 Dagana Thumgang 35 

17 Dagana Gumla 35 

18 

7 

Dagana Bjurugang 25 

             51,588.00  19 Dagana Odalthang 35 

20 Dagana Marichtala 25 

21 

8 

Lhuntse Magar 35 

             47,703.00  22 Lhuntse Rawbe Gompa 35 

23 Lhuntse Pelphu Gompa 25 

24 
9 

Mongar Drepong 25 
             31,266.00  

25 Mongar Jurmi 35 

26 

10 

Mongar Sengor 25 

             45,991.00  27 Mongar Tsakaling 25 

28 Mongar Rechanglu 35 

29 

11 

Paro Shanamitsig 35 

             41,321.00  30 Paro Phondo 35 

31 Paro Tsendonang 25 

32 
12 

Paro Chubar 25 
             23,159.00  

33 Paro Taju 25 

34 13 Paro Jooka 35              32,207.00  
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35 Paro Heyphu 25 

36 
14 

Samtse Thongjabi 35 
             34,736.00  

37 Samtse Mechitar 45 

38 

15 

Samtse Upper Kerni 35 

             42,316.00  39 Samtse Tinteray 25 

40 Samtse Lower Yoeseltse 45 

41 

16 

Samtse Nidupling 35 

             46,795.00  42 Samtse Namgaycholing 35 

43 Samtse N Bindu 35 

44 
17 

Pemagatshel Pangthang 25 
             28,342.00  

45 Pemagatshel Yangkhar 25 

46 

18 

SJK Dungkarcholing 35 

             42,174.00  47 SJK Gomdar 25 

48 SJK Hila 25 

49 

19 

SJK Mendrupling 35 

             49,865.00  50 SJK Yangtsepam 25 

51 SJK Merichangma 25 

52 
20 

Thimphu Hongtsho 35 
             29,294.00  

53 Thimphu Ngabiphu_4 35 

54 

21 

Thimphu Chingkha 35 

             49,313.00  55 Thimphu Jamdo Gom 35 

56 Thimphu Danglo 25 

57 
22 

Punakha Gangkha 35 
             28,549.00  

58 Punakha Thara 35 

59 

23 

Punakha Rinakha 35 

             45,204.00  60 Punakha Gangtramo 35 

61 Wangdue Gamaluma 35 

62 
24 

Wangdue Tokha 35 
             29,650.00  

63 Wangdue Bjena 45 

 

 

 

2. A complete set of bidding documents can be downloaded from the Tashicell website (https://www.tashicell.com, 

Tender/announcement) from 20/03/2025 to 31/03/2025. The last date of submission is 31/03/2025 until 01:00 pm and 

shall be opened on same day at 2:00 pm at TIPL NetOps Building, Thimphu. 

 

3. The Bidder/s must submit 2% bid security with the bid and must submit 10% performance security in the form 

of Demand Draft or Bank Guarantee after the issuance of letter of acceptance, drawn in favor of the Tashi 

InfoComm Private Limited, Samten Lam, Thimphu. 

 

4. Late applications will be rejected and returned unopened to the bidder. It is the sole responsibility of the bidders to 

ensure delivery of their bids before the time stated above. 

 

5. The Employer will not be responsible for costs or expenses incurred by bidders in connection with the preparation or 

delivery of bids. 

 

https://www.tashicell.com/
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6. The Employer reserves the right to cancel/withdraw the invitation for Bids without assigning any reason and shall bear 

no liability whatsoever consequent upon such a decision. 

 

7. Invited bidders may obtain further information, if required, from the office of the Technical Officer, Civil at the address 

as provided under Para 10.0 below. 

 

8. The sealed bids and any other correspondences including clarification requests shall be addressed to the following 

address: 

 

 

 

 

 

 

 

Karma Wangchuk 

(Technical Officer, Civil Section) 

TASHI INFOCOMM PRIVATE LIMITED 

Phone: +97577376779 Extn- 8805 

Email: civil@tashicell.com 

Section – II 

Instructions to Bidders (ITB) 
 

A. General 

 

1. Scope of  Bid  

 

1.1 The Scope of bid shall include Construction of Foundations and Site Development works for Telecommunication 

structures. 

 

 Throughout these Tender documents, the terms “writing” means any handwriting, typewritten, or printed 

communication, including telex, cable and facsimile transmission, and “day” meaning a calendar day. Singular also 

means plural. The word “bid” is synonymous to “tender” and the words “bidding documents” synonymous to “tender 

documents.” 

 

 The scope of work in brief shall include RRM wall, RCC works, ground leveling, Chain-link, concertina and barbed 

wire fencing and PCC work.  

 

1.2 Commissioning for the purpose of the Work Schedule shall mean successful completion of all site tests on all the goods 

and services that shall be installed by the Contractor after the successful pre-commissioning tests as per technical 

specifications. 

 

1.3 Operational Acceptance for the purpose of work schedule shall mean successful completion of the Site Acceptance Test 

(SAT) and submission of all documents as per the contract. 

 

 

2. Source of Funds 

 

2.1 Tashi InfoComm Private Ltd. shall wholly finance the works/supply of goods named in the Invitation to Bid under the 

contract for which these tender documents are issued. 

 

3. Eligibility 

 

3.1 Works and supply of goods shall be contracted for depending upon the qualification and evaluation of the bidders and 

their bids. One bidder may bid for more than one package. 

 

mailto:civil@tashicell.com
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3.2 The invitation to Bid is open to only selected bidders having valid license and CDB certifications.  

 

3.3 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices. 

 

3.4 A bidder shall not have a conflict of interest. All bidders found to be in conflict of interest shall be disqualified. A bidder 

may be considered to have a conflict of interest with one or more parties in this bidding process, if they: 

 

a) have controlling shareholders in common; or 

b) receive or have received any direct or indirect subsidy from any of them or  

c) have the same legal representative for purposes of this Bid; or 

d) have a relationship with each other directly or through common third parties, that puts them in position to have access 

to information about or influence on the Bid of another bidder, or influence the decisions of the Employer regarding 

this bidding process; or  

e) Submit more than one bid in this bidding process 

f) Participate as a consultant to other bidders in the preparation of the design or technical specifications of goods and 

related services that are subject to the Bid. 

 

3.5 Bids submitted by a joint venture of two or more firms as partners shall comply with the following requirements: 

 

(a) The bid, and in case of the successful bid, the Form of Agreement, shall be signed so as to be legally binding on all 

partners; 

(b) One of the partners shall be authorized to be in charge; and shall be evidenced by submitting a power of attorney 

signed by legally authorized signatories of all the partners; 

(c) The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any or all 

partners of the joint venture and entire execution of the contract including payment shall be done exclusively with the 

partner in charge; 

(d) All partners of the joint venture shall be jointly and severally liable for the execution of the contract in accordance 

with the contract terms, and relevant statement to this effect shall be included in the authorization mentioned under 

(b) above as well as in the Bid Form and the Form of Agreement (in case of a successful bid); and 

(e) A copy of the agreement entered into by the joint venture partners shall be submitted with the bid. 

 

4. Eligible Goods and Services 

 

4.1 The provision and use of the Goods and services shall not infringe or violate any industrial property or intellectual 

property rights or claim of any third party. 

 

5. Cost of Bidding 

 

5.1 The Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the Employer will in no case 

be responsible or liable for those costs. 

 

6. Site Visit 

 

6.1 The free walking distance provided is based on a one-man study and may not be entirely accurate. The Bidder is 

encouraged, at their own responsibility and risk, to visit the work sites and surrounding areas to gather any 

necessary information for preparing the Bid and the contract for the Works. The cost of such site visits shall be 

borne solely by Bidder. While the Employer will assist in arranging site visits, no additional claim will be 

entertained due to factors such as road blockage, poor road conditions, or changes of the site location that occur 

prior to the bid submission date. 

 

B. The Bidding Documents 

 

7. Bidding Documents  

 

7.1 The Goods and Services required, Bidding procedures and Contract terms are prescribed in the Bidding Documents 

comprising of the following: 
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i) Invitation of Bids -------------------------------------- Section-I 

ii) Instruction to Bidders (ITB) --------------------------  Section-II 

iii) Commercial Conditions of Contract-----------------  Section-III 

iv) Technical Specifications-------------------------------  Section IV 

v) Contract Forms------------------------------------------ Section –V 

vi) Bill of Quantity, Site information  

 and drawings--------------------------------------------  Section –VI 

 

7.2 The Bidder is expected to examine the Bidding Documents, including all instructions, forms, terms and specifications. 

Failure to furnish all information required by the Bidding Documents or submission of a Bid not substantially responsive 

to the bidding documents in every respect will result in rejection of the Bid. 

 

8. Clarification of Bidding Documents 

 

8.1 Invited Bidders requiring any further information or clarification of the Bidding Documents may notify the 

Employer in writing or by fax at the contact address indicated in the Invitation of Bids. Telephone and email enquiries 

will not be accepted. The Employer will respond in writing to any request for information or clarification of the Bidding 

Documents, which it receives no later than five (5) calendar days prior to the deadline for the submission of Bids 

prescribed in clause no. 20.The anonymous questions and the Employer’s response will be sent in writing or by fax to all 

prospective Bidders who have been provided with bidding documents without naming the originator of the clarification 

within one week after receipt of the request for information 

 

9. Amendment of Bidding Documents 

9.1 At any time prior to the deadline for submission of Bids, the Employer may for any reason, whether at its own initiative 

or in response to a clarification requested by a prospective bidder, modify the Bidding Documents by amendment. 

 

9.2 The amendment shall be part of the bidding documents and will be notified in writing or by fax to all prospective 

Bidders who have received the bidding documents and will be binding on them. 

 

9.3 To afford prospective bidders reasonable time in which to take the amendment into account for preparing their bids the 

Employer may at its discretion, extend the deadline for the submission of Bids. 

 

C. Preparation of Bids 

 

10. Language of Bid 

 

10.1 The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged by the Bidder and 

the Employer, shall be written in English. Any printed literature furnished by the Bidder may be written in another 

Language, provided that this literature is accompanied by an English translation, in which case, for purposes of 

interpretation of the Bid, the English translation shall govern. 

 

11. Documents Comprising the Bid 

 

11.1 The Bid prepared by the Bidder shall comprise the following components: 

 

11.2 Bid Forms and other Schedules completed in accordance with clause 12, 13, 14 and Technical Specifications; 

 

11.3 Compliance statement to bidding documents in accordance to clause 15; The Employer shall treat that the bidder has 

complied to all the clauses if the form is not filled up. 

 

11.4 Documentary evidence establishing, in accordance with clause 17, that the Goods and Services to be supplied by the 

Bidder conform to the Bidding Documents; 

 

11.5 Power of Attorney indicating that the person(s) signing the Bid have the authority to sign the Bid and thus that the Bid 

is binding upon the Bidder during the full period of its validity, in accordance with clause 20. 
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12. Bid Form 

 

12.1 The Bidder shall complete an original Bid Form and the appropriate price, BOQ Bid Schedule and other Schedules 

furnished in Section-V. All the necessary forms required for bidding shall be submitted along with the bid.  

 

13. Bid Prices 

 

13.1 The bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against 

which no rate or prices is entered by the bidder will not be paid for by the Employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities. 

 

13.2 All duties, taxes and other levies payable by the contractor under the Contract, or any other Clause, shall be included in 

the rates and the total bid price submitted by the bidder, and the evaluation and comparison of bids by the Employer 

shall be made accordingly. 

 

13.3 The rates and prices quoted by the bidder are fixed for the duration of the Contract and not subject to adjustment during 

the performance of the Contract. 

 

13.4 Any additional amounts or expenditures for missing items within the same scope of work, labor camps, and 

Occupational Health and Safety (OHS) requirements will not be paid separately. Bidders are requested to 

account for such missing items in the Bill of Quantities (BoQ) items and submit their bids accordingly. 

 

14. Bid Currencies 

 

14.1 All unit rates and prices shall be quoted only in Ngultrum.  

 

15. Compliance to Bidding Document 

15.1 The Bidder shall provide a Table of Compliance statement. If this information is not provided, the Employer shall treat 

that the bidder has complied with all the clauses of this document. 

 

15.2 Sufficiency of Contract Price 

 

15.2.1 The Contractor shall be deemed to have satisfied himself and in his Bid taken into account: 

 

i. all the conditions and circumstances affecting the Contract Price; 

 

ii. the possibility of carrying out the Works as described in the Contract; 

 

iii. the general circumstances at the Site and weather conditions during the contract period; 

 

iv. the general labor position at the Site; 

 

v. With respect to the above provision, the Contractor shall be deemed to have also satisfied himself, before bidding, 

with 

 

a) existing conditions, nature of existing roads and bridges and other means of access to the Site; 

 

b) Presence of artificial obstructions on ground, underground or in air; boulders, or released water and structures 

constructed for the existing telecommunication facilities, or of the like. 

 

c) Stability of existing slopes in the Site. 

 

d) nature of the surface and sub-surface on or in which the Works are to be executed or in the immediate vicinity 

of the Works, and the nature and extent of surface water or water contained in the sub-soil by which the Works 

may be affected under all possible climatic conditions. 
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vi. If the Specification does not contain particulars of materials and Works, which are obviously necessary for the 

proper completion of the Works, all such materials and works shall be supplied and executed by the Contractor 

without any extra charge. The Contractor shall be responsible for checking the information given in writing by the 

Employer for obvious omissions or inconsistencies, and for his interpretation of information received from 

whatever source. 

 

16. Bid Security  

 

16.1 The bidder is mandatory to provide 2% bid security and  the 10% performance security after the letter of acceptance.  

 

17. Period of validity of Bids 

 

17.1  In accordance to clause 16. 

 

18. Format and Signing of Bid 

 

18.1 The Bid form and accompanying documents (as specified in Clause 12), clearly marked “Original Bid”  

 

18.2 The Bid shall be typed or written in indelible ink and shall be signed by the Bidder or a person or persons duly 

authorized to sign on behalf of the Bidder. Such authorization shall be indicated by written power of attorney 

accompanying the Bid. All pages of the Bid, except for un-amended printed literature, shall be initialed by the person or 

persons signing the Bid. The name and position held by each person signing must be typed or printed below the 

signature. 

 

18.3 The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors made by the 

Bidder, in which case such corrections shall be initialed by the person or persons signing the Bid. 

 

18.4 The Bidder shall furnish the information as described in the Form of Bid on commissions or gratuities, if any, paid or to 

be paid relating to this Bid and to contract execution if the Bidder is awarded the contract. 

 

D. Submission of Bids 

 

19. Sealing and Marking of Bids 

 

19.1 The Bid must consist of envelops A ,envelop B and envelop 1,2,3 etc.  

 

19.2 Envelop B and envelop 1,2,3 etc will be inside Envelop A and  shall be marked as follows: 

 

19.2.1. Envelop A 

 

Tender for: 

 

Construction of Foundations and Site Development Works for  Telecommunication Structure at 2025 LoT-A Sites 

 

      ‘Do Not Open Before 2:00 Pm (Bst), 31st March 2025. 

 

19.2.2. Envelop B (all bidding documents, drawings and valid licenses) 

 

Bidding Documents  

 

19.2.3. Envelop 1,2,3 etc (Bid declaration form and Bill of Quantity)  

 

Tender For: 

 

Name of Sites and Package Nos. 

 

For example:- Tender for Pongraat, Nasphel and Bezur (Package-1)  
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19.3. The bidder shall submit only the original bid and it is not necessary to submit a copy of duplicate bid.  

 

20. Deadline For the Submission of Bids 

 

20.1 The original Bid, together with the required copies, must be received by the Employer at the address specified in Clause 

8 under “Invitation of Bids” no later than the time and date specified in the Invitation of Bids. It is the sole 

responsibility of the bidder to ensure that the bid is delivered on time.  

 

20.2 The Employer may, at its discretion, extend the deadline for the submission of Bids by amending the Bidding 

Documents in accordance with clause 9.0, in which case all rights and obligations of the Employer and Bidders 

previously subject to the deadline will thereafter be subject to the deadline as extended. 

 

21. One Bid per Bidder 

 

21.1 Each bidder shall submit only one bid per Package. 

 

22. Late Bids 

 

22.1 Any bid received by the Employer after the deadline for submission or Bids prescribed by the Employer, will be 

declared “ Late” and rejected and returned unopened to the Bidder. 

 

23. Modification and Withdrawal of Bids 

 

23.1 The Bidder may modify or withdraw its bid after the Bid’s submission, provided that written notice of the modification 

or withdrawal is received by the Employer prior to the deadline prescribed for submission of Bids. 

 

23.2 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched in accordance with 

the provisions of clause 20. A withdrawal notice may also be sent by fax but must be followed by an original signed 

confirmation copy. 

 

23.3 No bid may be withdrawn in the interval between 90 days from the deadline for submission of Bids as specified by the 

Bidder in the bid form. 

 

23.4 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting Bid modification in 

accordance with this clause or included in the Bid submission. 

 

 

E. Bid Opening and Evaluation 

 

24. Opening of Bids by the Employer 

 

24.1 The Employer shall open Bids, in the presence of Bidder’s representatives who choose to attend the Bid Opening, as 

per the time, date and venue specified in the Invitation of Bids. The bidders’ representatives who are present shall sign a 

register evidencing their attendance. 

 

24.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an acceptable notice of 

withdrawal has been submitted pursuant to Clause 23 shall not be opened. 

 

24.3 The Bidder’s name, modifications and Bid withdrawals and such other details as the Employer, at its discretion, may 

consider appropriate will be announced and recorded at the opening.  

 

24.4 The Employer will prepare minutes of the Bid opening; including the information disclosed to those present in 

accordance with clause no 24.3. 

 

25. Process to be Confidential 
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25.1 Information relating to the examination, clarification, evaluation and comparison of Bids and recommendations for the 

award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with such process. 

Any effort by a Bidder to influence the Employer’s and/ or the Employer’s processing of bids or award decisions may 

result in the rejection of the bidder’s bid. 

 

26. Clarification of Bids 

26.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at its discretion, ask the bidder for 

a clarification of its bid. All responses to requests for clarification shall be in writing and no change in the price or 

substance of the bid shall be sought, offered or permitted. 

 

27. Preliminary Examination of Bids 

 

27.1 The Employer will examine the bids to determine whether they are complete, whether required valid license have been 

furnished, whether it is technically substantially responsive according to the bidding documents. 

 

27.2 A Bid determined as not substantially responsive will be rejected by the Employer and may not subsequently be made 

responsive by the Bidder by correction of the non-conformity. 

 

28. Correction of Errors 

 

28.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. Errors will be 

corrected by the Employer as follows. 

i. where there is a discrepancy between the amounts in figures and in words, the amount in words will govern; and  

 

ii. where there is a discrepancy between the unit rate and the line-item total resulting from multiplying the unit rate 

by the quantity, the unit rate as quoted will govern, unless in the opinion of the Employer there is an obviously 

gross misplacement of the decimal point in the unit rate, in which case the line item total as quoted will govern, 

and the unit rate will be corrected. 

 

28.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the 

correction of errors and, with the concurrence of the Bidder, shall be considered as binding upon the Bidder. If the 

Bidder does not accept the corrected amount, the Bid will be rejected, and the bidder will debar for 2 years or more at 

an employer decision. 

 

29. Evaluation and Comparison of Bids 

 

29.1 The Employer will evaluate and compare the bids previously determined to be substantially responsive, pursuant to 

clause 27.0 

 

29.2 In evaluating the Bids, the Employer shall determine for each Bid the evaluated Bid price by adjusting the Bid price as 

follows:  

 

a. making any correction for errors pursuant to ITB Clause 28;  

 

b. excluding provisional sums and the provision (unless no rates have been asked from the bidders), if any, for 

contingencies in the Bill of Quantities, but including Day work, were priced competitively.  

 

c. making appropriate adjustments to reflect discounts or other price modifications offered in accordance with ITB Sub-

Clause 23.4.  

 

29.3 Bid Evaluation Criteria 

 

The bids shall be evaluated based on 100% financial aspects. However, employer may evaluate the bids on 

technical aspects only if the two or more lowest bidder have the same quoted bid.  
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29.4 The employer reserves the right to accept or reject any variation, deviation or alternative offer. Variations, 

deviations and alternative offers and other factors which are in excess of the requirements of the Bidding Documents 

or otherwise result in unsolicited benefits for the Employer shall not be taken into account in the Bid evaluation.  

  

F. Award of Contract 

 

30. Contacting The Employer 

 

30.1. From the time of Bid opening to the time of contract award, Bidders are not allowed to contact the Employer on any 

matter related to the Bid unless requested to do so by the Employer. 

 

30.2. Any effort by a Bidder to influence the Employer in the decisions in respect of Bid evaluation, Bid comparison or 

contract award, will result in the rejection of the bidder’s bid. 

 

31. The Employer’s Right to Accept or Reject any or All Bids 

 

31.1 The Employer reserves the right to accept or reject any Bid without citing any reason whatsoever and to annul the 

Bidding process and reject all Bids at any time prior to award of contract, without thereby incurring any liability to the 

affected bidder or bidders or any obligation to inform the affected bidder or bidders of the grounds for the Employer’ 

action. 

32. Post Qualification and Award 

 

32.1 The Employer will determine to its satisfaction whether the bidder selected as having submitted the lowest-evaluated, 

responsive bid is qualified to satisfactorily perform the contract. 

 

32.2 The determination will take into account the bidder’s information on his financial and technical situation as submitted 

as part of the bid.  

 

32.3 An affirmative determination will be the prerequisite for award of the contract to the Bidder. A negative determination 

will result in rejection of the bidder’s bid. 

 

32.4 The Employer will award the contract to the successful bidder whose bid has been determined to be lowest–evaluated 

responsive Bid, provided further that the Bidder has been determined to be qualified to satisfactorily perform the 

contract. 

 

32.5 The award of contract shall be through one contract. The Employer reserves the right to request the successful bidder 

to a meeting at TIPL Office in Thimphu for clarifications of issues related to his bid or his alternate bid. If the 

successful bidder declines the request for a meeting or does not attend a meeting agreed upon his bid will be rejected 

and the debar for 2 years or more. 

 

Further the award of contract shall be governed by the following criteria:  

 

a. If the bidder/s quoted rate is less than 20% of TIPL’s estimate, the bidder/bidders shall not be 

awarded the work. 

b. Bidders shall be awarded a maximum of two packages if they are new contractors. However, this 

limitation does not apply to existing contractors, as the TIPL committees may award them 

additional packages up to a maximum of three based on their performance in previous years. 

c. If the bidder has one or two incomplete packages under the ongoing 2024 Lot-B project at the time 

of bid submission due to approval issues, they will be eligible for the award of one or two packages 

upon the decision of TIPL’s committees.  

d. If a bidder has any incomplete work packages under the ongoing 2024 Lot-B project at the time of 

bid submission, and the incompleteness is not due to approval-related issues, their bids will be 

rejected and returned without evaluation. 

e. If the rates quoted by bidders for any of the items in the BOQ are found to be unreasonably high, 

TIPL has the right to ask for justification or reject the bids. 

f. Failure to submit a bid with a bid security, valid trade license, CDB license and tax clearance 

certificates will lead to rejection of bids. 
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33. The Employer’s Right to vary Quantities 

 

a. The Employer reserves the right to increase or decrease up to 30% (Thirty percent only) of contract 

value, the quantity of Goods and services specified without any change in unit price or other terms and 

conditions during the execution of the contract. However, the quantities of individual items and services 

may vary to any extent. The bidder should be responsible for executing any of the extra work at the same 

quoted rate after he/she is awarded the work. 

 

34. Notification of Award 

 

34.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the Bid 

validity period by cable, telex, or facsimile. This letter (hereinafter and in the Conditions of Contract called the “Letter 

of Acceptance”) will state the sum that the Employer will pay the Contractor in consideration of the execution and 

completion, or supply of Goods by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 

the “Contract price”). 

 

34.2 The Notification of Award/ letter of Award will constitute the formation of the contract. 

 

34.3 Upon furnishing the performance security by the successful Bidder, the Employer shall promptly notify the other 

bidders that their bids have been unsuccessful. 

 

35.  Signing of Contract 

 

35.1 At the time of Notification of Award/ letter of Award, the Employer will send the successful Bidder the Contract form 

provided in these Bidding Documents, incorporating all agreements between Employer and the successful bidder. 

 

35.2 Within ten (10) days of receipt of such contract form, the successful Bidder shall sign the contract and return it to the 

Employer or shall come in person to sign the contract at the location agreed by the parties. 

 

36.  Performance Security 

 

36.1 The Contractor shall, under the terms of the contract, at the notification of award provide a performance security in the 

form of a guarantee on first demand issued by the Contractor’s bank. The guaranteed amount shall be 10% of the 

contract price denominated in the proportions of currencies in the Letter of Acceptance and in accordance with the 

Conditions of Contract. 

 

36.2 The performance security shall, under the terms of the contract, expire when a clean verification certificate has been 

issued at the end of the guarantee period and no later than six (6) months after commissioning.  

 

37.  Corrupt/Fraudulent Practices 

 

37.1 The Employer requires that the Bidders/ Contractors observe the highest standard of ethics during the procurement and 

execution of such contract. In pursuance of this policy, the Employer; 

 

a) defines, for the purpose of this provision, the terms set forth below as follows: 

 

i) “corrupt practice” means behavior on the part of officials in the public or private sectors by which they 

improperly and unlawfully enrich themselves and/or those close to them, or induce others to do so, by 

misusing the position in which they are placed, and it includes the offering, giving, receiving, or soliciting of 

anything of value to influence the action of any such official in the procurement process or in contract 

execution; and  

 

ii) “Fraudulent practice” means misrepresentation of facts in order to influence a procurement process, or the 

execution includes collusive practice among Bidders (prior to or after Bid submission) designed to establish 

Bid prices at artificial non-competitive levels and to deprive the Employer of the benefits of free and open 

competition. 
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b) will reject a proposal for award if it determines that the Bidder recommended for award has engaged in corrupt or 

fraudulent practices in competing for the contract in question; 

 

c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it at any 

time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing, a 

contract. 

 

38. Necessary Documents to be Submitted Along with Bid 

 

The following documents must be submitted along with the bid. 

 

i) Valid CDB certificate 

ii) Valid Trade License 

iii) Tax clearance certificate 

iv) Form of Bid 

v) Contractor’s Declaration form 

vi) Experience certificates(not mandatory) 

vii) Bill of quantity 

viii) Drawings 

 

39.  Adjudicator 

 

39.1 The Employer may propose the person named in the BDS to be appointed as Adjudicator under the Contract. If the 

Bidder disagrees with this proposal, the Bidder should so state in the Bid. If, in the Letter of Acceptance, the Employer 

has not agreed on the bidder’s nomination of the Adjudicator, the Adjudicator may be appointed by mutual consent. 

 

 

Section – III 

Commercial Conditions of Contract (CCC) 
 

1. Definition 

 

 In the context of the Bidding documents, the following terms shall be interpreted as indicated: 

     “The Bid” means the proposal submitted by the Bidder 

 

“Bidder” means any legal entity representing vendors, systems integrators, manufacturer, etc submitting a Bid.  

     “The Contract” means the agreement entered into between the Employer and the Contractor, as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all documents incorporated by reference 

therein. 

 

     “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper performance 

of its contractual obligations. 

 

     “The Goods” means all the equipment, machinery, its spare parts, materials and accessories which the Contractor is 

required to supply to the Employer under the Contract. 

 

     “The Services” means those services ancillary to the supply of the Goods, such as transportation and insurance and any 

other incidental services, such as installation, commissioning, provisions of technical assistance, training and other such 

obligations of the Contractor under the Contract. 

 

     “The Employer” means Tashi InfoComm Limited, a company incorporated under the Companies act of Bhutan  

 

 “The Employer’s country” is the Kingdom of Bhutan 

 

 “Day” means a calendar day. 
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 "Commencement Date" means the date of signing of contract agreement 

   

 “Contractor” means [name & address of the contractor to be inserted] 

  

 "Contractor's Equipment" means all plant, equipment, machinery, tools, appliances or things of every kind required in 

or for the purposes of execution of the works and which are to be provided by the Contractor, but does not include 

goods/equipment or other things intended to form or forming part of the works. 

 

 "Warranty Period" or "Defect Liability Period" means the period of validity of guarantee following taking over 

certificate/final acceptance, during which the Contractor is responsible for making good, at his own cost, the defects and 

damages occurred to the works or part thereof, in accordance with Clause 15. 

 

 "Employer's Representative" means any representative of the Employer appointed in writing by the Employer to 

perform the duties of the Employer. 

 

 "Notification of Award/Letter of Award" means the formal award by the Employer incorporating all the adjustments or 

variations to the Bid agreed between the Employer and the Contractor. The Notification of Award/Letter of Award will 

constitute the formation of Contract until the signing of the Contract Agreement. 

 

  "Works" means and includes Goods, Plant & Equipment and Materials to be supplied and installed (the Goods supplied 

by both the Contractor and the Employer) as well as all the Services to be carried out by the Contractor under the Contract. 

 

 "Site" means the Land & other place or places upon which works is to be carried out by the Contractor and such other 

land or places as may be specified in the Contract as forming part of the site. 

 

 "Specification" means the technical and functional specifications of the Supplies, Services, and Works included in 

Chapter-II of the Bidding Documents as included in the Contract including any modification thereof by the Employer 

during the tender period. 

 

 "Government" means the Royal Government of Bhutan. 

 

  “Project” means the project for the site development works and construction of tower, shelter and DG foundation under 

the terms and conditions contained in the Bidding Documents 

 

 "Pre-commissioning" means tests and verifications on the equipment and associated accessories as per specification 

which is required to be carried out by the Contractor in preparation of commissioning. 

 

 "Commissioning" means tests on all power supply facilities for powering up GSM base stations/ repeater stations to be 

performed by the Contractor after the successful pre-commissioning tests as per requirement stipulated in Technical 

Specification. 

 

 "Site Acceptance Test (SAT)" shall refer to the satisfactory completion of commissioning tests as per Technical 

Specification at a site. 

 

 "Operational Acceptance" means completion of all SAT and submission of all documents as per Technical Specification. 

 

 Interpretation 

 

 Words importing persons or parties shall include Firms and Corporations and any Organization having legal entity. Words 

importing the singular also include the plural and vice versa where the context requires. 

 

 Communications 

 

 Wherever in the Contract provision is made for a communication to be "written" or "in writing" this means any hand 

written, type written or printed communication including facsimile transmission.  Wherever in the Contract provision is 

made for the giving of notice, consent or approval by any person, such consent or approval shall not be unreasonably 
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withheld, unless otherwise specified, such notice, consent or approval shall be in writing and the word "notify" shall be 

construed accordingly. Communication related to this Contract shall be between the Employer’s representative and the 

Contractor’s Representative, unless otherwise agreed upon between the parties. 

 

 Unit of Measures 

 The Metric System of measurement shall be used exclusively in the Contract. 

  

  

2. Use of Contract Documents and Information 

 

2.1 The Contractor shall not, without the Employer’s prior written consent, disclose the contract, or any specification, 

drawings, pattern, sample or information furnished by or on behalf of the Employer in connection therewith, to any 

person other than a person employed by the Contractor in the performance of the contract. Disclosure to any such 

employed person shall be made in confidence and shall extend only, so far as may be necessary for purposes of such 

performance. 

 

2.2 The Contractor shall not, without the Employer’s prior written consent, make use of any Document or information 

specified in Clause 2.1 above, except for purpose of performing the contract. 

 

2.3 Any Document, other than the contract itself, specified in Clause 2.1 above, shall remain the property of the Employer 

and shall be returned (in all copies) to the Employer, on completion of the Contractor’s performance under the contract, 

if so required by the Employer. 

 

2.4 The Contract shall consist of duly executed Contract Form and the following documents including other documents 

referred to therein (hereinafter referred as the "Contract Documents"): 

  

a. Notification of Award/Letter of Award; 

b. Commercial Conditions of Contract; 

c. Technical Specifications of Contract; 

d. Bill of Quantities, site information and Drawings; 

e. The Contractor’s bid. 

 

 The aforesaid documents shall be taken as complimentary and mutually explanatory of one another. However, in the 

event of any discrepancy or inconsistency within the Contract Documents, then the Documents shall prevail in the order 

listed above. 

 

3 Change Orders 

 

3.1 The Employer may at any time, by written notice to the Contractor, make changes within the general scope of the 

contract in any one or more of the following: 

 

a. Drawings, designs or specifications, where Goods to be furnished under the contract are to be specifically 

manufactured for the Employer.  

b. The method of installation. 

c. The place of delivery. 

3.2 Upon notification by the Employer of such change, the Contractor shall submit to the Employer an estimate of costs for 

the proposed change (hereinafter referred to as the Change), within ten (10) calendar days of receipt of notice of the 

change, and shall include an estimate of the impact (if any) of the change on the delivery dates under the contract, as 

well as a detailed schedule for the execution of the change, if applicable. 
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3.3 The Contractor shall not make changes in accordance with clause 3.1 above until the Employer has authorized a change 

order in writing based on the estimate provided by the Contractor as described in clause 3.2 above. 

 

3.4 Changes mutually agreed upon as a change shall constitute a part of the work under this contract, and the provisions and 

conditions of the contract shall apply to the said change. 

 

3.5 The Employer, in addition to situation described in clause 3.1 above, reserves the right to increase or decrease the 

quantity of goods and services specified to the extent of 30% (Thirty percent) of original contract price, by way of a 

suitable amendment to the Contract, without any change in unit price or other terms and conditions during the execution 

of the Contract. However, the quantities of individual items and services may vary to any extent. The provisions of sub-

clause 3.2, 3.3 and 3.4 shall not be applicable in case of the Employer's decision to exercise its right under this sub-

clause for quantity variation. 

 

4 Contract Amendment 

 

4.1 Subject to clause 3, no variation in or modification of the conditions and terms of the contract shall be made except by 

written amendment signed by the parties and agreed by the Employer. 

 

4.2 All changes to the Contract, including Change Orders in accordance with clause 3 shall have the Employer’s approval 

before becoming effective. 

 

5 Sub-Contracts 

 

5.1 The Contractor shall not sub-contract all or any part of the contract without first obtaining the Employer’s approval in 

writing of the sub-contracting and the sub-contractor. 

 

5.2 The Contractor guarantees that any and all sub-contractors of the Contractor for performance of any part of the work 

under the contract will comply fully with the terms of the contract applicable to such part of the work under the contract. 

 

6 Country of Origin 

 

6.1 All goods and services supplied under the contract shall originate from any country. 

 

6.2 For purposes of this clause, “Origin” shall be considered to be the place where the goods were mined, grown or 

produced. Goods are produced when, through manufacturing, processing or substantial and major assembling of 

components, a commercially recognized new product results that is substantially different in basic characteristics or in 

purpose or utility from its components. 

 

7 Inspections and Tests. 

 

7.1 The Employer or its representative shall have the right to inspect and/or to test the Goods and quality of work to confirm 

their conformity to the Specifications. The Employer shall notify the Contractor in writing of the identity of any 

representatives retained for these purposes. All the field tests required shall be done as per technical specifications  

 

7.2 The Inspections and tests may be conducted on the premises of the Contractor or its sub-contractor at point of delivery or 

at the Goods’ final destination. When conducted on the premises of the Contractor, or its sub-contractor all reasonable 

facilities and assistance including access to drawing and production data, shall be furnished to the inspectors at no charge 

to the Employer. 

 

7.3 Should any inspected or tested Goods/works fail to conform to the Specifications, the Employer may reject them, and the 

Contractor shall either replace the rejected Goods or make all alterations necessary to meet the requirements of the 

Specifications, free of cost to the Employer. 

 

7.4 The Employer’s right to inspect, test and, where necessary, reject the Goods after the Goods’ arrival at site shall in no 

way be limited or waived by reason of the Goods’ having previously been inspected, tested and passed by the Employer 

or its representatives prior to the Goods’ shipment from the country of origin 
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7.5 Nothing in Clause 7 shall in any way release the Contractor from any Warranty or other obligations under the Contract. 

 

7.6 The Contractor shall give the Employer reasonable notice in writing, at least thirty (30) days in advance, of the date on 

and the place at which any Goods/Works will be ready for testing as provided in the Contract. The Employer shall attend 

at the place so named within fifteen (15) days of the date which the Contractor has stated in his notice. The Employer 

shall give the Contractor twenty-four (24) hours of notice in writing of his intention to attend the tests. 

 

 

8 Transportation 

 

8.1 The Contractor shall at its own risk and expense transport all the goods and the Equipment to the site by the mode of 

transport which the Contractor judges most suitable under all circumstances. 

 

8.2 Unless otherwise provided in the contract, the Contractor shall be entitled to select any safe mode of transport operated 

by any person to carry the goods and the Contractor’s equipment. 

 

8.3 The Contractor shall be responsible for obtaining, if necessary, approvals, form the authorities for transportation of the 

goods and the equipment to the site. The Employer shall use its best endeavours in a timely and expeditious manner to 

assist the Contractor in obtaining such approvals, if requested by the Contractor. The Contractor shall indemnify and 

hold harmless the Employer from and against any claim for damage to roads, bridges or any other traffic facilities that 

may be caused by the transport of the goods and the Contractor’s equipment to the site. 

 

9 Patent and Intellectual Property Rights 

9.1 The Contractor shall indemnify and hold the Employer harmless against all third-party claims of infringement of patent, 

trademark, industrial design rights or intellectual property rights arising from use of the goods or any part thereof. 

 

10 Performance Security 

 

10.1 The Contractor, at his own cost, shall cause an unconditional Performance Security to be furnished to the Employer in 

the amount of ten percent (10%) of the Contract Price. Such Performance Security shall be provided, in the form 

satisfactory to the Employer, within ten (10) days after the Contractor's receipt of the Notification of Award of 

Contract/Letter of Award. 

 

10.2 The proceeds of the Performance Security shall be payable to the Employer as compensation for any loss resulting 

from the Contractor's failure to complete its work under the Contract. The Performance Security shall be payable on 

first demand itself without conditions or proof.  

 

10.3 The Performance Security shall be denominated in the currency of the Contract and shall be in the form of a bank 

guarantee or cash warrant, issued by a bank acceptable to the Employer as per the form enclosed in Section-V of this 

document. 

  

10.4 The Performance Security shall be initially valid till 90 days after the expiry of the Warranty Period, and shall be 

extended appropriately as the Warranty Period is extended in accordance with Clause 14. The Performance Security 

shall be kept valid until the Contractor has executed, completed and remedied defects in the Works in accordance with 

the Contract. No claim shall be made against the Performance Security after the issue of the Defect Liability Certificate 

and the Performance Security shall be returned to the Contractor within 30 days of the issue of the Defects Liability 

Certificate. 

  

11 Indemnity 

 

11.1 The Contractor shall indemnify and hold harmless the Employer and its employees and officers from and against any 

and all suits, actions or administrative proceedings, claims, demands, losses, damages and costs and expenses of 

whatsoever nature, including attorney's fees and expenses, in respect of the death or injury of any person or loss or 

damage to any property (other than the works whether accepted or not), arising in connection with the execution of the 

work and by reason of the negligence of the Contractor or its Sub-Contractors, or their employees, officers or agents, 
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except any injury, death or property damage caused by the negligence of the Employer, its other Contractors, 

employees, officers or agents. 

 

11.2 If any proceedings are brought or any claim is made against the Employer which might subject the Contractor to 

liability under Clause 11.1 above, the Employer shall promptly give the Contractor a notice thereof and the Contractor 

may at its own expense and in the Employer's name conduct such proceedings or claim and any negotiations for the 

settlement of any such proceedings or claim. If the Contractor fails to notify the Employer within thirty (30) days after 

receipt of such notice that it intends to conduct any such proceedings or claim, then the Employer shall be free to 

conduct the same on its own behalf. Unless the Contractor has so failed to notify the Employer within the thirty (30) 

days period, the Employer shall make no admission which may be prejudicial to the defense of any such proceedings or 

claim. 

 

 The Employer shall, at the Contractor's request, afford all available assistance to the Contractor in conducting such 

proceedings or claim, and shall be reimbursed by the Contractor for all reasonable expenses incurred in so doing. 

 

12 Insurance 

 

12.1 The Contractor, at his own cost, shall arrange, secure and maintain all insurance as may be pertinent to the Works and 

obligatory in terms of law to protect his interest and interests of the Employer against all perils detailed herein. The 

form and the limit of such insurance as defined herein together with the under writer in each case shall be acceptable to 

the Employer. However, irrespective of such acceptance, the responsibility to maintain adequate insurance coverage at 

all times during the period of Contract shall be of the Contractor alone. The Contractor’s failure in this regard shall not 

relieve him of any of his contractual responsibilities and obligations. The insurance covers to be taken by the 

Contractor shall be in the joint name of the Employer and the Contractor. The Contractor shall, however, be authorized 

to deal directly with the Insurance Company or Companies and shall be responsible in regard to maintenance of all 

insurance covers. Further the insurance should be in freely convertible currency. 

 

12.2 All costs on account of insurance liabilities covered under the shall be on the Contractor’s account and will be included 

in Contract Price. However, the Employer may from time to time, during the duration of the Contract, asks the 

Contractor in writing to limit the insurance coverage, risks and in such a case, the parties to the Contract will agree for 

a mutual settlement, for reduction in Contract price to the extent of reduced premium amount. The Contractor, while 

arranging the insurance, shall ensure to obtain all discounts on premium which may be available for higher volume or 

for reason of financing arrangement of the project. 

 

 It will be the responsibility of the Contractor to lodge, pursue and settle all claims (for all the equipment and materials 

including the Employer supplied items) with the Insurance Company and the Employer shall be kept informed about it. 

The Contractor shall replace the lost/damaged goods (own or the Employer supplied both) promptly irrespective of the 

settlement of the claims by the underwriters and ensure that the work progress is as per agreed schedules. The losses, if 

any, in such replacement will have to be borne by the Contractor. 

 

13 Acceptance 

 

13.1 Upon completion of the work under the contract, a meeting shall be held for the purpose of accepting the goods and 

services (hereinafter called the Final Acceptance). Such meeting shall constitute the final acceptance of the goods and 

services under the contract, unless the Employer during the meeting shows defects or shortcomings or both. In case of 

defects or shortcomings or both which in the Employer’s opinion are considered essential, a new meeting shall be 

convened when the Contractor has given notice of completion of the corrective work carried out with regard hereto. 

Otherwise, the Employer may accept the goods if the defects or shortcoming or both are not considered essential and 

the Contractor have agreed to carry out the repairs in conformity with this contract. 

 

13.2 Upon final acceptance of the Work, the Employer shall issue a "Final Acceptance Certificate" in the form of "Taking 

over Certificate" to the Contractor. Separate certificates may be issued for each of the three packages of the project. 

 

14 Warranty 

 

14.1 The Contractor warrants to the Employer that the Goods and services supplied under the Contract will comply strictly 

with the technical specifications and it shall be free of any manufacturing defects. The Contractor warrants to the 
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Employer that all equipment, materials and supplies furnished by the Contractor or its sub-contractors for the purpose 

of the goods will be new, merchantable of the most suitable grade, and fit for their intended purposes. The Contractor 

further warrants that the services to be carried out under this contract will confirm with generally accepted professional 

standards and engineering principles. 

 

14.2 This Warranty shall remain valid for six months after the Final Acceptance test of the works. 

 

14.3 The Employer shall promptly notify the Contractor in writing of any claim arising under this warranty. 

 

14.4 Upon receipt of such notice, the Contractor shall promptly repair or replace the defective goods or parts thereof, 

inclusive of, where applicable, the cost of inland delivery of the repaired or replaced goods or parts from the port of 

entry to the destination and their installation. 

 

14.5 The Contractor shall promptly correct, at no cost to the Employer any defect in any work of correction performed 

pursuant to clauses 14.2 and 14.4 above upon receipt of written notice of defect within six (6) months from acceptance 

of the indicated defect.  

 

14.6 If the Contractor, having been notified, fails to remedy the defect(s) in accordance with the contract, the Employer may 

proceed to take such remedial action as may be necessary, at the Contractor’s expense. The Contractor’s warranty 

pursuant to this clause 15 is without prejudice to any other rights or remedies which the Employer may have against the 

Contractor under the contract. 

 

14.7 A verification certificate must be issued and approved by the Employer in accordance with the Employer’s “Guidelines 

for inspection/verification” at the end of the warranty period. In case of defects the Contractor must remedy any such 

defects as part of his warranty obligations until no defects are found. The warranty period is extended correspondingly 

without any costs for the Employer. 

 

15 Payment 

 

15.1 The payments to the Contractor for the performance of the Contract will be made by the Employer in the currency 

identified in the Contract as per the methods, terms and conditions specified herein. 

 

a. Advance Payment: 

  

 Ten Percent (10%) of the Contract price shall be paid as an advance only upon of submission of (i) Advance 

Payment Bank Guarantee and (ii) Performance Security pursuant to clause 10 above. The advance payment shall be 

made within one week from the date of submission of above documents 

 

 

b. Material Secured Payment 

 

 Thirty percent (30%) of the Contract Price shall be paid to the Contractor upon delivery of all construction 

materials or equipment to the site.   

c. Final Payments 

  

 The balance sixty percent (60%) of the contract price shall be paid after final acceptance of the work.  

 

16 Prices 

 

16.1 Prices charged by the Contractor for work performed under the contract shall not vary from the prices quoted by the 

Contractor in its bid, except for any change in price resulting from a change order issued in accordance with clause 3.0 

or if applicable, adjustments authorized in accordance with the price adjustment provisions agreed by the parties. 

 

17 Extensions in the Contractor’s Performance. 

 

17.1 The Contractor may claim extension of the time limits as set forth in the work schedule in case of: 
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a. Changes in the goods ordered by the Employer pursuant to clause 3.0 

b. Delay of any materials, drawings or services which are to be provided by the Employer; services shall be interpreted 

to include all approvals by the Employer under the contract; 

c. Force majeure pursuant to clause 23; and 

d. Delay in performance of work caused by orders issued by the Employer. 

 The Contractor shall demonstrate to the Employer’s satisfaction that it has used its best endeavors to avoid or overcome 

such causes for delay, and the parties will mutually agree upon remedies to mitigate or overcome such causes for delay. 

 

17.2 Notwithstanding clause 17.1 above, the Contractor shall not be entitled to an extension of time for completion, unless 

the Contractor, at the time of such circumstances arising, immediately has notified the Employer in writing of any 

delay that it may claim as caused by circumstances pursuant to clause 17.1 above; and upon request of the Employer, 

the Contractor shall substantiate that the delay is due to the circumstances referred to by the Contractor. 

 

18 Liquidated Damages 

 

18.1 Subject to Clause 23, Force Majeure, if the Contractor fails to comply with the Time for Completion in accordance 

with agreed Work Schedule for the whole of the Works or, if applicable, for any part thereof then the Employer shall 

without prejudice to its other remedies under the Contract, deduct from the Contract Price a sum equivalent to one 

percent (0.1%) of the Contract Price as liquidated damages for such default and not as a penalty, for each day or 

part thereof of delay, until actual performance up to a maximum deduction of ten 10% of Contract Price. The Payment 

or deduction of such damages shall not relieve the Contractor from its obligation to complete the works or from any 

other of its obligations and liabilities under the Contract. Once the maximum is reached, the Employer may consider 

termination of the Contract pursuant to Clause 19, Termination for Default.   

 

19 Termination for Default 

 

19.1 The Employer may, without prejudice to any other remedy for breach of contract, by written notice of default sent to 

the Contractor, terminate the contract in whole or in part: 

  

a. If the Contractor fails to deliver any or all the Goods and to perform Services within the time period(s) specified in 

the Contract, or any extension thereof granted by the Employer, pursuant to Clause 17; or  

b. if the Contractor fails to perform any other obligations(s) under the contract; and 

c. if the Contractor, in either of the above circumstances, does not cure its failure within a period of ten (10) calendar 

days (or such longer period as the Employer may authorize in writing) after receipt a notice of default from the 

Employer specifying the nature of the default(s). 

d. if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in competing for 

or in executing the contract. 

 

19.2 In the event the Employer terminates the Contract in whole or in part, pursuant to Clause 19.1(a) above, the Employer 

may procure, upon such terms and in such manner as it deems appropriate, goods, services and any other obligations 

similar to those undelivered, and the Contractor shall be liable to the Employer for any excess costs for such 

procurement. Notwithstanding the above, the Contractor shall continue performance of the Contract to the extent not 

terminated. 

 

20 Termination for Insolvency 

 

20.1 The Employer may at any time terminate the Contract by giving written notice to the Contractor, without compensation 

to the Contractor, if the Contractor becomes bankrupt or otherwise insolvent. Notwithstanding the above, such 

termination will not prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to the 

Employer. 

 

21 Resolution of Disputes 

 

21.1 Disputes arising from the implementation of the provisions of the Contract shall be settled first by negotiations between 

the parties in order to arrive at an amicable settlement. If negotiations fail, the matter will be settled by arbitration, 

whereby each of the parties will be entitled to appoint one arbitration, whereby each of the parties will be entitled to 

appoint one arbitrator, and a third one to be appointed by mutual agreement of the parties. If either the Employer or 
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Contractor fails to appoint a representative or if both of them cannot agree on the appointment of a third member within 

30 days from the date of agreement to refer the matter for arbitration, then the case will be referred to the proper court 

in Bhutan for settlement. 

 

22 Applicable Law 

 

22.1 The Contract shall be governed by and interpreted in accordance with the laws of the Bhutan. 

 

23 Force Majeure 

 

23.1 In the event, which are beyond the reasonable control of the Contractor and the Employer, it is delayed in performing 

any of their respective obligations under the Contract, and such delay is caused by Force Majeure, including but not 

limited to war, civil insurrection, fires, floods, epidemics, earthquakes, quarantine restrictions and freight embargoes, 

such delay may be excused as provided in Clause 17, the period of such delay may be added to the time of performance 

of the obligation delayed. 

 

23.2 If a Force Majeure situation arises; the Contractor shall promptly notify the Employer in writing of such condition and 

the cause thereof within 15 days after the occurrence of such event. Unless otherwise directed by the Employer in 

writing, the Contractor shall continue to perform its obligations under the Contract as far as is reasonably practical, and 

shall seek all reasonable alternative means for performance not prevented by the Force Majeure event. 

 

23.3 The party who has given such notice shall be excused from the performance or punctual performance of its obligations 

under the Contract for so long as the relevant event of Force Majeure continues and to the extent that such party's 

performance is prevented, hindered or delayed.  

 

23.4 No delay or non-performance by either party hereto caused by the occurrence of any event of Force Majeure shall: 

a.  constitute a default or breach of the Contract; or 

b. give rise to any claim for damages or additional cost or expense occasioned thereby. 

If and to the extent that such delay or non-performance is caused by the occurrence of an event of Force Majeure. 

 

23.5 Notwithstanding Clause 23.4 above, Force Majeure shall not apply to any obligation of the Employer to make 

payments to the Contractor hereunder. 

  

24 Assignment 

 

24.1 The Contractor shall not assign, in whole or in part its obligations to perform under the contract, except with the 

Employer’s prior written consent. 

 

25 Contract Language 

 

25.1 The Contract shall be in the English language, and all documentation related hereto will also be in the English 

language, except if otherwise specifically agreed in writing between the parties. 

 

26 Taxes and Duties 

26.1 The Contractor shall be entirely responsible for payment of all taxes, duties, license fees etc. incurred per performing 

the contract as per law in Bhutan.  

 

26.2 The Contractor shall be solely responsible for the taxes that may be levied on the Contractor's persons or on earnings of 

any of his employees and shall hold the Employer indemnified and harmless against any claims that may be made 

against the Employer. The Employer does not take any responsibility whatsoever regarding taxes under Bhutan Income 

Tax Act, for the Contractor or his personnel.  

 

27 Waiver 

 

27.1 Failure of either party to insist upon strict performance by the other party of any provision of the Contract shall in no 

way be deemed or construed to affect in any way the right of that party to require such performance. 
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28 Care of Work 

  

28.1 The Contractor shall be responsible for the care and custody of the work or any part thereof until the date of taking over 

certificate pursuant to Clause 13 hereof and shall make good at its own cost any loss or damage that may occur to the 

work or the relevant part thereof from any cause whatsoever during such period. The Contractor shall also be 

responsible for any loss or damage to the works caused by the Contractor or its Sub-Contractors in the course of any 

work carried out pursuant to Clause 15 (Warranty) hereof. Notwithstanding the foregoing, Contractor shall not be liable 

for any loss or damage to the works or that part thereof caused by any use or occupation by the Employer or any third 

party (other than a Sub-contractor) authorized by the Employer of any part of the works. 

 

29 Responsibilities of the Employer 

 

29.1 The Employer shall be responsible for acquiring and providing the following services and facilities: 

 

a. Acquisition and access to all sites required for the project 

b. Environment Clearance required for project execution 

c. Storage yards wherever the Employer’s facilities exist 

d. Communication facilities on payment 

 

29.2 The Employer shall use its best endeavors to assist the Contractor in obtaining in a timely and expeditious manner all 

permits, approvals and/or licenses necessary for the execution of the Contract, including work permits, visas, etc. from 

all local, state or national government authorities or public service undertakings that such authorities or undertakings 

require the Contractor to obtain. 

 

30 Obligations of the Contractors 

  

30.1 The Contractor shall, in accordance with the Contract, with due care and diligence, carry out the Works as per the scope 

of work defined in the Technical Specifications and within the specified Time for Completion. The Contractor shall 

also provide all necessary Contractors’ equipment, superintendence, labor and all necessary facilities thereof. 

 

 The Contractor shall be deemed to have carefully examined the Bidding Documents, the Site and the existing 

installations, as applicable, and to have satisfied himself to the nature and character of the Work to be executed, the 

prevailing meteorological conditions as well as the local uses and conditions and any other relevant matters and details. 

Any information received from the Employer shall not in any way relieve the Contractor from his responsibility for 

supplying the Goods and executing his work in terms of the Contract, including all details and incidental work and 

supply of accessories or apparatus which may not have been specifically mentioned in the Contract but are necessary 

for ensuring the complete installation and a safe and efficient operation of the structures. 

 

30.2 The Contractor shall, pursuant to clause 22, acquire in its name all permits, approvals and/or licenses from all local, 

state or national government authorities or public service undertakings in the country where the Site is located that are 

necessary for the performance of the Contract, including, without limitation, visas for the Contractor's and 

Subcontractor's personnel and entry 

permits for all imported Contractor's Equipment. The Contractor shall acquire all other permits, approvals and/or 

licenses that are necessary for the performance of the Contract. 

 

30.3 The Contractor shall comply with all laws in force in the country where goods are to be supplied and the Installation 

Services are to be carried out. The laws will include all national, provincial, municipal or other laws that affect the 

performance of the Contract and bind upon the Contractor. The Contractor shall indemnify and hold harmless the 

Employer from and against all liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or 

resulting from the violation of such laws by the Contractor or its personnel, including the Sub-Contractors and their 

personnel. 

 

31 Contractor / Contractor’s Representatives 

  

31.1 The Contractor shall, in addition to the Project Manager as his representative, employ one or more representatives to 

superintend the carrying out of the Works on Site. Their names shall be communicated in writing to the Employer 

before work on the Site begins. 
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 Any instruction or notice which the Employer gives to the Contractor's Representative shall be deemed to have been 

given to the Contractor. 

 

31.2 The Contractor shall, upon the Employer’s written instruction, remove from the Works any person employed by him in 

the execution of the Works, who misconducts himself or is incompetent or negligent. 

 

32 Contractor / Contractor’s Management 

  

32.1 Contractor's Equipment 

 

 The Contractor shall provide all Equipment, haulage and power necessary to complete the Works, including transport 

at his own cost. The contractor shall provide construction plant and tools that best meet the job requirements and 

maintain the same in good working conditions so as to be used effectively and to eliminate accidents. 

 

 The Contractor shall not remove from the Site any such equipment, except: 

 

a. when it is no longer required for the completion of the Works, or 

b. when the Employer has given his consent immediately after the Contractor has informed the Employer on the 

completion of the work 

 

32.2 Safety Precautions 

 

 The Contractor shall observe all applicable regulations regarding safety on the Site. 

 Unless otherwise agreed, the Contractor shall, from the commencement of work on Site until taking over, provide: 

 

a. fencing, lighting, guarding and watching of the Works, and 

b. temporary roadways, footways, guards and fences which may be necessary for the accommodation and protection of 

Owners and occupiers of adjacent property, the public and others. 

 

c. Disaster Prevention 

 

 Proper measures shall be taken for preventing hazards, fire, storm, flood, etc., occurring in connection with the 

construction works, in accordance with the relevant laws and regulations. When there is any fear of endangering life, 

properties, etc., both inside and outside the site, the contractor shall prevent hazardous conditions from being 

encountered due to the drop of materials by providing protective steel nets or protective sheets and fences or by other 

equivalent methods so as not to endanger life and properties. 

 

 

 

32.3 Electricity and Water 

 

 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity and water as may be 

available on the Site and shall provide any apparatus necessary for such use. The Contractor shall pay the Employer at 

the applicable tariff plus the Employer's overheads, if any, for such use. Where such supplies are not available, the 

Contractor shall make his own arrangement for the provision of any supplies he may require. 

 

32.4 Employer's Equipment 

 

 The Contractor shall pay hire charges as may reasonably be levied for the Employer's equipment, if any, and provide 

the transport, haulage, power etc. thereof at his own cost. 

 

32.5 Clearance of Site 

 

 The Contractor shall from time to time during the progress of the Works clear away and remove all surplus materials 

and rubbish. On completion of the Works the Contractor shall remove all Contractor's Equipment and surplus material 

and garbage and leave the whole of the Site and the Works clean and in a workmanlike condition, to the satisfaction of 

the Employer. The Contractor shall obtain prior approval of the Employer to remove surplus materials. 



26 

 

 

32.6 Opportunities for Other Contractors 

 

 The Contractor shall in accordance with the Employer's instructions, cooperate with and afford to other Contractors 

engaged by the Employer to work on the Site and persons lawfully so engaged upon the Site all reasonable 

opportunities for carrying out their work provided that the same shall not obstruct or disturb the progress of the Works. 

The Contractor shall also afford such opportunities to the employees of the Employer. 

 

32.7 Authority for Access 

 

 No persons other than the employees of the Contractor and his Sub-Contractors shall be allowed on the Site except with 

the written consent of the Employer. Facilities to inspect the Works shall always be afforded by the Contractor to the 

Employer and his representatives, authorities and officials. 

 

32.8 Information for Import Permits and Licenses 

 

 The Contractor shall submit to the Employer in good time such details of all Goods and Contractor's Equipment as will 

enable the Employer to assist the Contractor in obtaining all necessary import permits or licenses. 

 

32.9 The contractor shall leave the site after proper cleaning as per the instruction of the employer 

 

33 Laboure 

 

33.1 Engagement of Laboure 

 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all 

labor and for their payment, housing, feeding and transport. The use of Bhutanese laborers for the execution of contract 

is highly encouraged by the Employer. 

 

 The Contractor shall pay rates of wages and allowances according to the nature of the Works and observe hours and 

working conditions of his employees, so as to be no less favorable to the employees than those generally prevailing in 

the region where the Works are to be carried out. At the same time, the Contractor shall observe all regulations 

prescribed by the Laws of the Government and shall strictly comply with any agreement, custom, practice or award 

relating to the wages. 

  

 The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor with the required 

qualifications and experience from sources within the region of work. 

 

 

 

33.2 Returns of Labor 

 

 The Contractor shall submit detailed returns showing the supervisory staff and the numbers of the several classes of 

labor from time to time employed by the Contractor and Sub-Contractors on the Site. The return shall be submitted in 

such form and at such intervals as the Employer may prescribe. 

 

33.3 In the event of an accident, the Contractor shall, within twenty-four (23) hours of the occurrence of any accident at or 

about the Site or in connection with the execution of the Works report such accident to the Employer. The Contractor 

shall also report such an accident to the competent authority whenever such report is required by the law. 

 

33.4 The Contractor shall keep proper wages books and time sheets showing the wages paid to and the time worked by all 

workmen employed by him in and for the performance of the Contract and shall produce such wages books and time 

sheets on demand for inspection by any persons duly authorized by the Employer and shall furnish such information 

relating to the wages and conditions of employment of such workmen as the Employer or his duly authorized 

representative may from time to time require. 

 

33.5 Restriction On Working Hours 
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 No work shall be carried out on the Site outside normal working hours or on the locally recognized days of rest, unless: 

 

a. the Contract so provides, or 

b. the work is unavoidable or necessary for the saving of life or property or for the safety of the Works, in which case 

the Contractor shall immediately advise the Employer, or 

c. The Employer gives his consent. 

 

33.6 The Contractor will be expected to employ on the work only regular skilled employees with experience of the 

particular type of work.  

 

33.7 In case the Employer becomes liable to pay any wages or dues to the labor or any Government agency under any of the 

provisions of the laws of Bhutan or any other law due to act of omission of the Contractor, the Employer may make 

such payments and shall recover the same from the Contractor's bills. 

  

33.8 As per the existing laws of the Bhutan all foreign nationals and expatriate personnel entering Bhutan to execute the 

Project works need to obtain visa and work permit. The Contractor shall submit detail of persons to be deployed for this 

project along with the schedule of implementation at least 15 days in advance before starting the work to allow the 

Employer to process and obtain necessary clearances from the Government. The Employer shall not be held 

responsible for any delays whatsoever if the application for obtaining the required clearances does not reach the 

Employer specified above.  

 

34 Frustration of Contract 

 

34.1 In the event of frustration of the Contract because of supervening impossibility in terms of laws of Bhutan, the parties 

shall be absolved of their responsibility to perform the balance portion of the Contract, subject to provisions contained 

in Clause 34.3 below. 

 

34.2 In the event of non-availability or suspension of funds for any reasons whatsoever (except for reason of willful or 

flagrant breach by the Employer and/or Contractor) then the works under the Contract shall be suspended. Furthermore, 

if the Employer is unable to make satisfactory alternative arrangements for financing to the Contractor in accordance 

with the terms of the Contract within three months of the event, the parties hereto shall be relieved from carrying out 

further obligations under the Contract treating it as frustration of the Contract. 

 

34.3 In the event referred to in Clause 34.2 above the parties shall mutually discuss to arrive at reasonable settlement on all 

issues including amounts due to either party for the work already done on "quantum merit" basis which shall be 

determined by mutual agreement between the parties. 

 

35 Notices 

 

35.1 Notices to Contractor 

 

 All certificates, notices or written orders to be given to the Contractor by the Employer under these Conditions shall be 

sent by mail post or facsimile transmission to or left at the Contractor's principal place of business or such other address 

as the Contractor shall notify for that purpose or may be handed over to the Contractor's Representative. 

 

35.2 Notices to Employer 

 

Any notice to be given to the Employer under these Conditions shall be sent by airmail post or facsimile transmission 

to or left at the respective addresses notified for that purpose in the Letter of Award or handed over to the Employer's 

Representative authorized to receive it. 

 

35.3 Minutes of Meetings 

 

 Instructions or notices to the Contractor and notices from the Contractor to the Employer recorded in a minute or 

protocol signed by the authorized representative of the giver and of the recipient of such notice or instruction shall be 

valid notice or instruction for the purposes of the Contract. All minutes of meetings shall form part of the contract. 
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35.4 Copies of all notices and other relevant correspondence between the Employer and the Contractor shall be forwarded to 

the Employer. The Employer has the right to ask for additional information deemed necessary in order to assess the 

status and progress of the project. 

 

36 Completion of Work 

 

36.1. Completion of Work 

 The completion of work for the following listed packages shall be as below from one week after the date of handover of 

the sites to the bidder after the award of contract.  

SL.No. Package Dzongkhag Final Name 
 Tower Height 

(M) 

 Contract 

Durations(Days)  

1 

1 

Bumthang Pongraat 35 
                      

70.00  
2 Bumthang Nasphel 35 

3 Bumthang Bezur 35 

4 
2 

Trongsa Upper Chujapang 25                       

60.00  5 Trongsa Daba 25 

6 

3 

Zhemgang Berti 35 
                      

75.00  
7 Zhemgang Gomphu 35 

8 Zhemgang Goling 25 

9 

4 

Chukha Geling Goenpa 35 
                      

65.00  
10 Chukha Chukha 25 

11 Chukha Chasilakha 25 

12 

5 

Chukha Merchen 25 
                      

70.00  
13 Chukha Sinchula 35 

14 Chukha Lalaykha 35 

15 

6 

Dagana Upper Shamdalla 35 
                      

70.00  
16 Dagana Thumgang 35 

17 Dagana Gumla 35 

18 

7 

Dagana Bjurugang 25 
                      

75.00  
19 Dagana Odalthang 35 

20 Dagana Marichtala 25 

21 

8 

Lhuntse Magar 35 
                      

70.00  
22 Lhuntse Rawbe Gompa 35 

23 Lhuntse Pelphu Gompa 25 

24 
9 

Mongar Drepong 25                       

60.00  25 Mongar Jurmi 35 

26 

10 

Mongar Sengor 25 
                      

70.00  
27 Mongar Tsakaling 25 

28 Mongar Rechanglu 35 

29 

11 

Paro Shanamitsig 35 
                      

70.00  
30 Paro Phondo 35 

31 Paro Tsendonang 25 

32 
12 

Paro Chubar 25                       

60.00  33 Paro Taju 25 
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34 
13 

Paro Jooka 35                       

65.00  35 Paro Heyphu 25 

36 
14 

Samtse Thongjabi 35                       

65.00  37 Samtse Mechitar 45 

38 

15 

Samtse Upper Kerni 35 
                      

70.00  
39 Samtse Tinteray 25 

40 Samtse Lower Yoeseltse 45 

41 

16 

Samtse Nidupling 35 
                      

70.00  
42 Samtse Namgaycholing 35 

43 Samtse N Bindu 35 

44 
17 

Pemagatshel Pangthang 25                       

60.00  45 Pemagatshel Yangkhar 25 

46 

18 

SJK Dungkarcholing 35 
                      

70.00  
47 SJK Gomdar 25 

48 SJK Hila 25 

49 

19 

SJK Mendrupling 35 
                      

70.00  
50 SJK Yangtsepam 25 

51 SJK Merichangma 25 

52 
20 

Thimphu Hongtsho 35                       

60.00  53 Thimphu Ngabiphu_4 35 

54 

21 

Thimphu Chingkha 35 
                      

70.00  
55 Thimphu Jamdo Gom 35 

56 Thimphu Danglo 25 

57 
22 

Punakha Gangkha 35                       

60.00  58 Punakha Thara 35 

59 

23 

Punakha Rinakha 35 
                      

70.00  
60 Punakha Gangtramo 35 

61 Wangdue Gamaluma 35 

62 
24 

Wangdue Tokha 35                       

60.00  63 Wangdue Bjena 45 

 

 

SECTION-IV 

Technical Specification of Contract (TSC) 
 

1. General Information 

 

1.1 The Employer’s staff or its representative shall attend every layout of site before commencement of earthwork upon 

request by the contractor. 

 

1.2 Specifications for Building and Roads Works –2024 published by the Ministry of Infrastructure and Transport, Depart 

of Infrastructure Development shall be followed in case some important information is not included in the technical 

specifications provided below. 

 

1.3 Materials and workmanship shall meet or exceed the minimum specified standards. As and when required, the 

contractor shall submit samples of the materials for approval of the employer. All the construction materials used 
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should correspond to the list of the list of approved brands of materials as issued by the Specifications for Building and 

Roads Works –2024 published by the Ministry of Infrastructure and Transport, Depart of Infrastructure Development, 

Thimphu. Any materials not corresponding to the above list will be rejected. 

 

1.4 Any additional work overlooked in this contract and if in the opinion of the contractor the works need to be carried out 

or is necessary to complete this contract; such works shall be permitted to be carried out with the prior approval of the 

employer. The contractor shall inform in writing to the employer the advantages or benefits of executing these 

additional works. 

 

1.5 All earth works in this contract shall be in accordance with the requirement of the specification and as per the design 

and drawings. The contractor shall not be entitled for additional payment with regard to the mode of execution. The 

excess earth shall be disposed at proper place as instructed by the engineer in charge with no additional payment. 

 

1.6 Unless stated otherwise or separate approval is obtained/ given, all concrete works shall be in accordance with the 

requirement of the specification. 

 

1.7 The Specifications given in the tender drawings, or the execution drawings and the Bill of Quantities are to be strictly 

followed. 

 

1.8 Wherever the drawings or the BOQ have not specified the specifications, the instruction of the Employer's 

representative shall be followed. 

 

1.9 No part of the works should be covered before the employer carries out the final inspection. 

 

2. Earthworks 

 

2.1 General 

 

 The earthwork specified in this section consists of excavation, grading, filling, backfilling and related earthwork 

necessary to complete the facilities to be provided. Surplus excavated earth which is beyond the requirement of the 

TIPL shall have to be disposed of by the contractor at his own cost beyond the municipal limits or at places identified 

by the local bodies or as directed by the Engineer-in-Charge after obtaining written permission of the Engineer-in-

Charge and no payment will be made by the Department for such disposal of this surplus excavated earth. 

 

2.2 Excavation 

 

 Excavation for all the foundations shall be executed either by mechanical facilities or by hand.  However, the portion of 

a depth of at least 30 cm above the level of bottom of excavation shall carefully be executed by hand in order not to 

disturb or destroy the surface of the layer. In the case where any part of the surface of excavation is disturbed or 

destroyed, tamping or substitution, such as cast-in-site plain concrete shall be carried out so as to make the part stronger 

than the natural condition. To ensure safety at work, the contractor shall provide shoring, sheet piling or waling, if 

necessary.  Shoring shall be removed as back filling progresses but only after confirming that banks are safe against 

collapse or carving on slopes. The Contractor shall completely remove all existing obstructions against the construction 

of the facilities. All the excavated materials that are not required at site shall be properly disposed off in coordination 

with the Employer and the local municipal authorities. The payment shall be made considering the vertically 

excavation only. 

 

2.3 Drainage 

 

 The contractor shall control the grading around the facilities to be provided so as to prevent water from running into the 

excavated areas and damaging the facilities.  The Contractor shall also maintain all pits and trenches where footings are 

to be placed, free of water at all times. Water pumps, wherever required, shall be provided to keep the excavated spaces 

clear of water during the construction. It’s the responsibility of the contractor to coordinate with local municipal 

authorities to carry out proper drainage works for every site. 

 

2.4 Backfilling for Structures 
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 Before placing backfill, the Contractor shall remove all debris subject to termite attack, rot, or corrosion, and all other 

deleterious materials from areas to be backfilled.  The Contractor shall deposit backfills in layers of not more than 30 

cm thick and compact each layer to the satisfaction of the Employer. The contractor shall not backfill the structures 

before the Employer inspects the site. 

 

2.5 Ground Leveling 

 

The Employer shall carry out all ground leveling works as per the instruction of the Employer. This part of the work shall be 

paid under a separate heading. It will be paid per volume of soil excavated for leveling the site. 

 

2.6 Slope Protection 

 

           The contractor shall carry out works related to slope protection as per the instruction of the Employer at sites by 

constructing concrete or masonry retaining structures. This part of the work shall be paid under a separate heading. 

 

2.7 Disposal of Excavated Materials 

 

 

2.7.1 Antiquities 

 

 Any finds of archaeological interest such as relies of antiquity, coins, fossils or other articles of value shall be delivered 

to the Engineer-in-Charge and shall be the property of the Government. 

 

2.7.2 Useful Materials 

 

 Any material obtained from the excavation which in the opinion of the Engineer-in-charge is useful shall be stacked 

separately in regular stacks as directed by the Engineer-in-Charge and shall be the property of TIPL. No material 

excavated from foundation trenches of whatever kind they may be are to be placed even temporarily nearer than about 

3 m from the outer edge of excavation. Discretion of the Engineer-in-Charge in such case is final .All materials 

excavated will remain the property of TIPL. Rate for excavation includes sorting out of the useful materials and 

stacking them separately as directed within the specific lead. Materials suitable and useful for backfilling or other use 

shall be stacked in convenient place but not in such a way as to obstruct free movement of materials. Workers and 

vehicles or encroach on the area required for constructional purposes. It shall be used to the extent required to 

completely backfill the structure to original ground level or other elevation shown on the plan or as directed by the 

Engineer-in-Charge. Materials not useful in anyway shall be disposed off, leveled and compacted as directed by the 

Engineer-in-charge within a specified lead. The site be left clean of all debris and leveled on completion. 

 

 

3. Concrete 

 

3.1 Cement 

 The Cement approved by the Engineer/Employer, shall be ordinary Portland cement. Laboratory and physical tests for 

the cement shall be carried out by the Contractor at his own expenses when required by the Employer. Contractor will 

have to make his own arrangements for proper storage of adequate quantity of cement. Cement in bulk may be stored in 

bins or silos which will provide complete protection from dampness, contamination and minimize caking and false set. 

Damaged or reclaimed or partly set cement will not be permitted to be used and shall be removed from the site. The 

storage bins and storage arrangements shall be such that there is no dead storage. No more than 12 bags shall be 

stacked in any tier. The storage arrangement shall be approved by the Employer. Consignments of cement shall be 

stored as received and shall be consumed in the order of their delivery. Cement held in storage for a period of ninety 

(90) days or longer shall be tested. Should at any time the Engineer have reasons to consider that any cement is 

defective, then irrespective of its origin, manufacturer's test certificate, such cement shall be tested immediately at a 

National Test Laboratory/approved Laboratory, and until the results of such tests are found satisfactory, it shall not be 

used in any works. 

 

3.2 Quality of concrete 
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 All the concrete shall be machine mixed. Hand mixing shall be permitted only in places when transportation of the 

concrete mixer machine is extremely difficult as verified by the Employer. All concrete used shall be as per the 

instruction of the site engineer of the Employer. The contractor shall submit 28 days test results of concrete of 

150mmx150mmx150mm cube, if required by the Employer. The contractor shall make at least three test cubes of the 

concrete used for every site. The design strength of concrete after 28 days shall be achieved, and the contractor is 

responsible for it. An average of three tests shall be taken to assess the strength of concrete. In situations where the 

concrete fails in compressive strength test at laboratory, the contractor shall propose for other field tests like 

nondestructive test (Such as Ultrasonic Pulse Velocity Test etc) universally accepted, core test etc., to test the concrete 

at site. If the entire field test and the laboratory test fail, the contractor shall redo the whole work at no extra cost to the 

Employer. In the designation of concrete mix letter M refers to the mix and the number to the specified characteristic 

compressive strength of 15cm-Cube at 28 days expressed in N/mm2. 

 

 Adequate mixed ratios of cement, sand and aggregates shall be used to achieve the strength requirements. The concrete 

shall be compacted with the aid of mechanical vibrators applied directly to the concrete. No concreting works will be 

allowed without the use of the vibrators. The contractor shall ensure proper and complete curing of concrete 

irrespective of the availability of water at site.  The concrete shall be cured for a minimum of 14 days. 

 

 Pouring of the concrete foundations for each site shall not proceed until the employer gives final approval. 

 

4. Aggregate 

 

4.1 General 

 “Aggregate” in general designates both fine and coarse inert materials used in the manufacture of concrete. Coarse 

aggregate for concrete except as noted above and for other than light weight concrete shall conform to IS 383. This 

shall consist of natural or crushed stone and gravel, and shall be clean and free from elongated, flaky or laminated 

pieces adhering coatings, clay lumps, coal residue, clinkers, slag, alkali, mica, organic matter or other deleterious 

matter. "Fine Aggregate" is aggregate most of which passes through 4.75mm IS sieve. “Coarse Aggregate" is aggregate 

most of which is retained on 4.75mm IS sieve. 

 All fine and coarse aggregates proposed for use in the work shall be subject to the Engineer's approval and after 

specific materials have been accepted, the source of supply of such materials shall not be changed without prior 

approval of the Employer. The laboratory tests shall be carried out by the contractor at his own cost if required by the 

Employer. Machine made sand will be acceptable, provided the constituent rock/gravel composition shall be sound, 

hard, dense, non-organic, un-coated and durable against weathering. Laboratory tests of crushed aggregates shall be 

submitted to Employer prior to the use of above aggregates. 

 

5. Water 

 

5.1 General 

 Water used for both mixing and curing shall be free from injurious amounts of deleterious materials. Potable waters are 

generally satisfactory for mixing and curing concrete. The water used for concreting purpose shall be used only after 

the approval of the Employer. In case of doubt, the suitability of water for making concrete shall be ascertained by the 

compressive strength and initial setting time test specified in IS 456.  

 

 

6. Formwork 

 

 The formwork shall be able to withstand loads that may be forced by concrete weight and pressure, vibration and shock 

during concrete works and shall not distort or warp to the poured concrete. The formwork shall include all spacers, 

chairs, bolsters, cover blocks, ties, and other devices necessary for properly placing, spacing, supporting and fastening 

reinforcement in place. The formwork shall remain in position until the concrete gains adequate   compressive strength 

as per the internationally accepted norms and practices. The formwork shall be so constructed that it is rigid enough to 

remain free from any bulging, sagging or any movement during the placing of the concrete and that it can be 

subsequently removed without damaging concrete. The formwork shall be sufficiently watertight to prevent loss of 

liquid from the concrete. All formworks shall be fixed to proper elevation. No concrete work shall be undertaken by the 

contractor until the level, size, suitability etc. is approved by the Engineer. No forms shall be removed or staging struck 

until it is safe to do so and approved by the Engineer. All vertical centering members shall be sufficiently braced with 
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stiff members. Bamboo shall not be used as bracing members. All formworks shall be removed without shock or 

vibration and without damaging the new concrete. The side forms shall be so fixed that removing the supporting forms 

and posts is not disturbing to any extent. In no circumstances should the supporting forms be struck until the concrete 

reaches strength of at least twice the stress to which the concrete may be subject at the time of striking. Under normal 

conditions the periods shown below are the minimum which should be allowed between the placing of the concrete and 

removal of the forms. In the case of horizontal members, it is desirable that the supports or props should be kept for 

sufficiently long period to present sagging of the members. 

 

7. Reinforcement 

 

7.1 General 

 All the reinforcements used shall be tested for relevant strength if desired by the Employer. However, test certificates 

from renowned laboratory shall be accepted. Only the reinforcement steel approved by Royal Government of Bhutan 

shall be used. All reinforcement bars supplied by the contractor shall be of grade Fe 500 TMT bars conform strictly to 

I.S 432/1786 latest revision or confirming to equivalent renowned standards. Reinforcing rods shall be fabricated to 

shapes and dimensions shown and shall be placed where indicated on the drawings or required to carry out intent of 

drawing and specifications. Before being placed, reinforcement shall be thoroughly inspected and cleaned. 

Reinforcement shall not be bent or straightened in a manner that injures to the material. Bars with kinks or bends not 

shown on drawings shall not be placed. The reinforcement shall be cleaned of dirt and scales at all stages of work 

without extra cost to the Employer. Reinforcement shall not be spliced at points of maximum stress. Laps for 

reinforcement shall not be permitted unless otherwise specified in the drawing or approved by the engineer in-charge of 

the Employer. All reinforcement shall be made clean, free from grease, oil, paint, dirt, loose mill scale, loose rust, dust, 

bituminous materials or any other substances that will destroy or reduce the bond. All rods shall be thoroughly cleaned 

before being fabricated. Pitted and defective rods shall not be used. All bars shall be rigidly held in position before 

concreting. No welding of rods to obtain continuity shall be allowed unless approved by the Employer. If welding is 

approved, the work shall be carried out as per IS2751 or equivalent according to best modern practices and as directed 

by the Engineer. In all cases of important connections, strength of bars welded, Special precautions, as specified by the 

Engineer shall be taken in the welding of cold worked reinforcing bars and bars other than mild steel. All bars shall be 

accurately bent according to the sizes and shapes shown on the detailed working drawings/bar bending schedules 

(prepared by the Contractor and approved by the Employer). They shall be bent gradually by machine or other 

approved means. Reinforcing bars shall not be straightened and re-bent in a manner that will injure the material, bars 

containing cracks or splits shall be rejected. They shall be bent cold, except bars of over 25mm in diameter, which may 

be bent hot, if specifically approved by the Employer. Bars, which depend for their strength on cold working, shall not 

be bent hot. Bars bent hot shall not be heated beyond cherry red color (not exceeding 645° C) and after bending shall 

be allowed to cool slowly without quenching. Bars incorrectly bent shall be used only if the means used for 

straightening and re-bending will be such that it shall not, in the opinion of the Employer, injure the material. No 

reinforcement shall be bent in position in the works without approval, whether it is partially embedded in hardened 

concrete, bars having kinks or bends other than those required by design shall not be used. Unless indicated otherwise 

in the drawings, clear concrete cover for reinforcement shall be 50mm at all sections. Increased cover thickness may be 

provided  when  surfaces  of concrete members are exposed to the action of harmful chemicals (as in the case of 

concrete in contact with earth faces contaminated with such chemicals, acid, vapor,  saline  atmosphere, etc. and such 

increase of cover may be 30mm specified by the Engineer. The correct cover shall be maintained by cement mortar 

briquettes or other approved means. Reinforcement for footings grade beams and slabs on sub- grade shall be supported 

on pre-cast concrete blocks as approved by the Engineer.  

 

8. Random Rubble Masonry 

 

8.1 The rubble shall be of the best quality trap/granite/ballast stones obtained from the approved quarry. The sample of the 

stone to be used shall be approved from the engineer-in-charge. All stones shall, generally, be freshly quarried and shall 

be sound, dense, hard, free form segregation, cracks, weathered portions and other structural defects or imperfections, 

tending to offset soundness and strength. The percentage of water absorption shall generally not exceed 5 % by weight.  

 

8.2 All stones shall be wetted before use. Stones shall be neatly worked to requisite sections and forms and shall have fully 

dressed beds and joints. At least 50% of the stones shall be0.015 Cu.m, in content when reckoned individually. The 

length of stones for stonemasonry shall not exceed three times the height and the breadth or base shall not be greater 

than three fourth the thickness of wall, or not less than 15 cm. The height of stone may be up to 30 cm. Stones shall be 

laid on the natural beds and shall run sufficiently inside the wall thickness.  
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8.3 No hollow space shall be left out and inter spaces of stones being filled with mortar and stone chips, driven hard and 

not with mortar only. All mortar to be used shall be of the type and proportion mentioned in the item. Cement, sand and 

water to be used shall conform to their relevant specifications as described under other clauses of this document. 

 

8.4 The masonry shall be laid to plumb, lines levels, curves, shapes as shown in drawings. All required holes for passage of 

water or pipes are to be embedded during construction as specified. All stones shall be wetted before laying in 

masonry. Concrete surfaces any RCC structure coming in contact with masonry shall be properly chipped washed and 

wetted before start of masonry work. The concrete surface coming in contact with masonry shall be given a thick coat 

of cement slurry as the masonry work progresses in height. Clean chips and sprawls, carefully selected to fit in the 

space shall be wedged into the mortar joints and beds wherever necessary to avoid thick beds or joints or mortar. 

However, proper shaping and dressing of stones shall be done prior to their laying in masonry and hammering shall not 

be resorted to often after the stones are laid in position.  

 

8.5 The bond stones shall be used in every square meter area of masonry wall and shall extend from front to back to thin 

walls having width of 600 mm and shall overlap by at least 150 mm. in walls having thickness more than 600 mm 

when laid from both sides.  

 

8.6 When the work has to be started on the old or the one completed a long while ago or in the previous working seasons, 

care shall be taken to roughen and clean the old surface satisfactorily without disturbing the masonry before laying the 

new. It shall be wetted before laying the bedding mortar. When practicable, the whole masonry in any structure shall be 

carried out up to uniform level throughout. But when breaks are unavoidable in carrying the work continuously at a 

uniform level, sufficiently long steps shall be left.  

 

8.7 All junctions of walls shall be formed at the time when walls are being built. Cross walls should be carefully bonded 

into the main walls. All masonry built in cement mortar shall be kept continuously wet for 14 days from date of laying.  

 

8.8 Should the mortar perish i.e. becomes dry, white or powder through neglect of watering and if the masonry shows 

hollow joints or non-adherence of mortar to the stones or if the work does not conform to drawings and specifications, 

the work shall be pulled down and rebuilt by the contractor at his own cost and risk. All masonry shall be thoroughly 

cleaned and washed down on completion and all stains, adhering mortar removed from the surface and raking of joints 

carried out as the scaffolding is being lowered and removed. Holes left in masonry for supporting scaffolding shall be 

filled and made good before pointing/plastering. 

 

9. MS Posts 

 

 All MS posts/angles shall be free from rust, scale, cracks, twists and other defects and shall be fabricated to the 

required shape and size out of specific sections. After casting the post in concrete, it shall be left at the same place and 

cured for 7 days. The exposed surfaces of the angles/posts shall be applied with a coat of approved primer. 

 

10. Chain link 

 

 The chain link shall be of approved manufacture and of correct size, gauge etc. It shall be of GI construction. The base 

material shall be of commercial quality mild steel. The wire shall be free be in circular section, free from scale, rust, 

cuts, welds and other defects and shall be uniformly galvanized. The GI chain link shall be fixed as per the instruction 

of the TIPL. 

 

 

11. Inspection 

 All the works shall be inspected by Employer. Erected and secured reinforcement shall be inspected and approved by 

Engineer prior to placement of concrete. No placement of shall take place with the permission of the Employer.  
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SECTION-V  

Forms of Bid, Qualification Information, Letter of Acceptance, and Contract  

 
 

1. Contractor’s Bid (Declaration Form) 

 

 Notes on Form of Contractor’s Bid: The Bidder shall fill in and submit this Bid form with the Bid.  

 

Name of Work: Site Development and Construction of Foundation for Telecommunication Structures at (as sites listed in 

clause 1)  

 

To  

Managing Director,  

Tashi InfoComm Private Ltd.  

Thimphu Bhutan  

  

Having examined all the Conditions of Contract, Specification, Drawings, and Bill of Quantities and addenda 

Nos.___________________  or the execution of the above-named Works, we offer to execute and complete such works in 

accordance with the Conditions of Contract accompanying this Bid for the Contract Price of Nu……………………………. 

[Ngultrum………………………………………………………………………………………………………….] 

.  

This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not 

bound to accept the lowest or any Bid you receive.  

 

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the receipt of the 

Employer’snotice to proceed, and to complete the whole of the Works comprised in the Contract within ____ months from 

the commencement date. 

 

We agree to abide by this Bid for the period of 90 days from the date fixed for receiving the same, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period. 

 

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall 

constitute a binding contract between us. 

 

In case if I withdraw my bid after opening for whatsoever reasons, I agree to pay the 2% bid security amounth as specified in 

table, clause 1 and also I shall be bound to pay the cost difference (positive) between my bid with that of the next lowest 

evaluated bidder and failure on my part to do so within 14 days from the date of notification by the employer, will authorize 

the client to debar my firm for a period of 2 years or more.  

 

 

Authorized Signature: 

(Affix Legal Stamp)  

 

Name and Title of Signatory:  
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Name of Bidder:  

 

Address:  

 

Contact no (mandatory):  

 

 

 

2. Qualification Information  

 

  

Notes on Form of Qualification Information:  The information to be filled in by Bidders in the following pages will be used 

for purposes of post qualification or for verification of prequalification as provided for in Clause 4 of the Instructions to  

Bidders. Attach additional pages as necessary.  

 

 

1. Individual Bidders or Individual Members of Joint Ventures, Consortia or Associations  

 

1.1 Constitution or legal status of Bidder: [attach copy]  

 

Name of Contractor [insert]  :   __________________________________________ 

 

 

Address and Tel. No. (If any) [insert] :   __________________________________________ 

 

 

Place of registration [insert]  :   __________________________________________ 

 

 

Power of attorney of signatory of Bid: [attach copy]  

 

 

Past Experience (not mandetory): [attach copy] 

 

 

2.  Additional Requirements  

 

 

2.1 Bidders should provide any additional information required in the Bidding Data Sheet.  
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3. Sample Form of Performance Bank Guarantee. 

 

Ref.................................................      Date..........................................…….. 

 

To  

Tashi InfoComm Private Ltd.  

Thimphu Bhutan 

 

Dear Sir, 

 

WHEREAS _______________________ (name and address of Contractor) (hereinafter called “the Contractor “ ) has 

undertaken, in pursuance of Contract No.  

____________________ dated ______________ to execute ____________________  

(name of Contract & brief description of works hereinafter called “ the Contract“) ; AND WHEREAS it has been stipulated 

by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee.  

NOW THEREFORE we affirm that we are the Guarantor and responsible to you, on behalf of the Contractor up to a total of 

__________ (amount of Guarantee in Ngultrum) _______________________________ (in words), and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of 

_________________ (amount of Guarantee in Ngultrum) as aforesaid without your needing to prove or to show grounds or 

reason for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of the works to be 

performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any 

way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

 

This guarantee shall be valid until the date of issue of the Taking-Over Certificate. 

 

SIGNATURE AND SEAL OF THE GUARANTOR ___________________ 

 

NAME OF BANK ______________________________________________ 

 

ADDRESS ____________________________________________________ 

 

DATE _______________________________________________________ 
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4. SAMPLE FORM: BANK GUARANTEE FOR ADVANCE PAYMENT 

 

Ref.................................................      Date..........................................…….. 

 

 

To  

Tashi InfoComm Private Ltd.  

Thimphu Bhutan 

 

Dear Sir, 

 

In accordance with the provisions of the Conditions of Contract, Clause [insert Clause No.] (“Advance Payment”) of the 

above-mentioned Contract, [name and address of Contractor] (hereinafter called “the Contractor”) shall deposit with [name 

of Employer] a Bank Guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of [amount of Guarantee] [amount in words].1 

 

We, the [Bank or Financial Institution], as instructed by the Contractor, agree unconditionally and irrevocably to guarantee 

as primary obligator and not as Surety merely, the payment to [name of Employer] on his first demand without whatsoever 

right of objection on our part and without his first claim to the Contractor, in the amount not exceeding [amount of 

Guarantee] [amount in words].2 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of Works to be 

performed there under or of any of the Contract documents which may be made between [name of Employer] and the 

Contractor, shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any such 

change, addition, or modification. 

 

This Guarantee shall remain valid and in full effect from the date of the advance payment under the Contract until [name of 

Employer] receives full repayment of the same amount from the Contractor. 

 

Yours truly, 

 

Signature and seal:    

 

Name of Bank/Financial Institution:    

Address:    

Date:  

 
1 An amount is to be inserted by the Bank or Financial Institution representing the amount of the Advance Payment, 

and denominated in the currency of the Advance Payment as specified in the Contract. 
2 An amount is to be inserted by the Bank or Financial Institution representing the amount of the Advance Payment, 

and denominated in the currency of the Advance Payment as specified in the Contract. 
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5. Sample Form: Extension of Bank Guarantee 

 

 

Ref.................................................      Date..........................................…….. 

 

To 

Tashi InfoComm Private Ltd. 

Post Box 1502 

Norzin Lam 

Thimphu, Bhutan 

 

Dear Sir, 

 

Sub: Extension of Bank Guarantee No...................................for an Amount...................................favouring yourselves 

expiring on ........................on account of M/s........................................................in respect of Contract 

No.......................dated..............................(hereinafter called Original Bank Guarantee). 

 

 

 At the request of M/s..................................................We..........................................Bank, Branch  office  

at............................................................and having  its  Head   Office at.............................. .................................do  hereby 

extend our  liability  under the  above    mentioned    Guarantee     No................................... Dated............ .................for   a   

further   period    of..................................... Years/Months from.................................to expire on  . ................................Except 

as provided above, all other terms and conditions of the Original Bank Guarantee 

No...............................dated..............................shall remain unaltered and binding. 

 

Please treat this as an integral part of the Original Guarantee to which it would be attached. 

 

 

        Yours Faithfully, 

 

 

        For........................................ 

        Manager/Agent/Accountant 

         

                                                                                                                                    Power of Attorney No............ 

  

 

        Dated................................... 

SEAL OF BANK 

 

NOTE: The non-judicial stamp paper of appropriate value shall be purchased in the name of the Bank who has issued 

the Bank Guarantee. 
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6. Letter of Acceptance 

 

[Letterhead paper of the Employer] 

 

   

 

  

Ref.................................................      Date..........................................…….. 

 

To:  

 

  

Dear Sir, 

 

This is to notify you that your Bid dated [insert date] for execution of the [insert name of the Contract] for the Contract Price 

of the equivalent of [insert amount in number and words] as corrected and modified in accordance with the Instructions to 

Bidders is hereby accepted by our Agency.  

 

 Disputes arising from the implementation of the contract shall be dealt as per the clause no ITB 39.1 in the BDS.   

 

The Contract in duplicate is attached hereto. You are hereby instructed to:  

 

a) confirm your acceptance of this Letter of Acceptance by signing and dating both copies of it, and returning one copy to us 

no later than 10 days from the date hereof;  

 

b) proceed with the execution of the said Works in accordance with the Contract;  

 

c)  sign and date both copies of the attached Contract and return one copy to us within 10 days of the date hereof; and  

 

d) forward the Performance Security pursuant to ITB Sub-Clause 36.1, i.e., within 10 days after receipt of this Letter of 

Acceptance, and pursuant to CCC under Clause 11.  

 

  

 

Authorized Signature:  

 

  

 

Name and Title of Signatory:  

 

  

 

Name of Agency: __________________________________________________________  

 

Attachment: Contract  
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7. Agreement 

 

  

This Agreement made this [insert date] between the [insert name and address of employer](hereinafter called “the Employer”) 

of the one part and insert name and address of Contractor] (hereinafter called “the Contractor”) of the other part.  

 

 Whereas the Employer is desirous that certain works should be executed by the Contractor, Viz. [insert name of 

Contract](hereinafter called the “Works”) and the employer has accepted the Bid by the Contractor for the execution and 

completion of such works and remedying of any defects therein.  

 

 Now this Agreement witnessed as follows:  

 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the 

conditions of Contact hereinafter referred to.  

 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement, Viz.:  

 

a) The letter of Acceptance;  

b) The said bid; lieu  

c) The condition of Contract;  

d) The Technical Specifications and the scope of works;  

e) The Drawings;  

f) The priced Bill of Quantities;  

g) The Schedules of Supplementary information  

 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the contractor 

hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all 

respects with the Provisions of the contact.  

 

4. The Employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and 

remedying of defects therein the Contract price or such other sum as June become payable under the provisions of the contract 

at the times and in the manner prescribed by the Contact.  

 

5. Any notice under this Contract shall be in the form of a letter, telex, cable or facsimile. Notice to either party shall be given 

to the following address, unless subsequently modified by either party in writing:  

 

  

 

 FOR THE EMPLOYER:  

 

 

 

 

Technical Officer, Civil Section,  

Tashi InfoComm Private Ltd.,  

Thimphu: Bhutan.  

 

  

 

(Address and Fax # etc.) (02) 322678  

 

  

 

FOR THE CONTRACTOR:  

 

[Insert name of Agency]  
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in  

accordance with the laws of the Kingdom of Bhutan on the day and year written above.  

 

  

 

  

 

_______________________________ ______________________________  

 

Employer Contractor  

 

  

 

  

 

_______________________________ ______________________________  

 

Authorized Signature Authorized Signature  

 

  

 

  

 

  

 

Signed in the presence of:  

 

  

 

  

 

  

 

  

 

_______________________________ ______________________________  

 

Witness to Employer’s Signature Witness to Contractor’s Signature  
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SECTION-VI 

Site Information, Bill of Quantities & Drawings 
 

1. Site Information 

 

Tentativef free walking distance from the road end to the individual sites and sites to the road end(To-and-Fro) are 

mentioned in the table below. However, bidders are advised to visit the site for more information as the information 

given may not be accurate and no additional claim will be entertained later due to factors such as road blockage, 

poor road conditions, or changes of the site location that occur prior to the bid submission date. 

 

SL.No

. 

Pk

g 

Dzongkha

g 
Final Name 

 

Towe

r 

Heigh

t (M) 

Type of 

Fencing 

Require

ment of  

Retainin

g Wall 

Without 

Load 

Walking 

Distance(T

o & Fro in 

Mins) 

Estimate

d 

Distance 

from 

Pling(K

m) 

Estimated 

Distance 

from 

Nearest 

Dzongkha

g 

Town(Km

) 

1 

1 

Bumthang Pongraat 35 Normal Nil 2 408 7 

2 Bumthang Nasphel 35 Normal Yes 10 406 5 

3 Bumthang Bezur 35 Normal Nil 2 427 26 

4 
2 

Trongsa 
Upper 

Chujapang 
25 Normal Nil 4 329 7 

5 Trongsa Daba 25 Normal Nil 60 340 18 

6 

3 

Zhemgang Berti 35 Normal Nil 180 444 45 

7 Zhemgang Gomphu 35 Normal Nil 10 489 90 

8 Zhemgang Goling 25 Normal Nil 40 489 90 

9 

4 

Chukha 
Geling 

Goenpa 
35 Normal Nil 20 115 115 

10 Chukha Chukha 25 Normal Nil 2 79 79 

11 Chukha Chasilakha 25 Normal Nil 20 58 58 

12 

5 

Chukha Merchen 25 Normal Nil 180 52 52 

13 Chukha Sinchula 35 Normal Nil 6 71 71 

14 Chukha Lalaykha 35 Normal Yes 2 45 45 

15 

6 

Dagana 
Upper 

Shamdalla 
35 Normal Nil 2 368 8 

16 Dagana Thumgang 35 Normal Nil 4 386 26 

17 Dagana Gumla 35 Normal Nil 2 411 41 

18 

7 

Dagana Bjurugang 25 Normal Nil 50 432 23 

19 Dagana Odalthang 35 Concertina Yes 30 98 98 

20 Dagana Marichtala 25 Concertina Nil 12 58 58 

21 

8 

Lhuntse Magar 35 Normal Nil 40 480 20 

22 Lhuntse 
Rawbe 

Gompa 
35 Normal Nil 20 500 40 

23 Lhuntse 
Pelphu 

Gompa 
25 Normal Nil 60 530 70 

24 
9 

Mongar Drepong 25 Normal Nil 30 435 25 

25 Mongar Jurmi 35 Normal Nil 60 494 84 
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26 

10 

Mongar Sengor 25 Normal Nil 30 522 112 

27 Mongar Tsakaling 25 Normal Nil 60 445 35 

28 Mongar Rechanglu 35 Normal Nil 20 440 30 

29 

11 

Paro Shanamitsig 35 Normal Nil 14 163 23 

30 Paro Phondo 35 Normal Nil 50 157 17 

31 Paro Tsendonang 25 Normal Nil 2 152 12 

32 
12 

Paro Chubar 25 Normal Nil 12 147 7 

33 Paro Taju 25 Normal Nil 8 142 2 

34 
13 

Paro Jooka 35 Normal Nil 30 146 6 

35 Paro Heyphu 25 Normal Nil 120 157 17 

36 
14 

Samtse Thongjabi 35 Concertina Nil 50 96 34 

37 Samtse Mechitar 45 Concertina Yes 26 68 6 

38 

15 

Samtse Upper Kerni 35 Normal Yes 14 70 8 

39 Samtse Tinteray 25 Normal Nil 22 85 23 

40 Samtse 
Lower 

Yoeseltse 
45 Concertina Nil 2 98 36 

41 

16 

Samtse Nidupling 35 Concertina Nil 10 113 51 

42 Samtse 
Namgaycholin

g 
35 Concertina Nil 2 93 31 

43 Samtse N Bindu 35 Normal Nil 90 97 35 

44 

17 

Pemagatsh

el 
Pangthang 25 Normal Nil 40 462 50 

45 
Pemagatsh

el 
Yangkhar 25 Normal Nil 30 432 20 

46 

18 

SJK 
Dungkarcholi

ng 
35 Concertina Nil 20 365 45 

47 SJK Gomdar 25 Normal Nil 14 400 80 

48 SJK Hila 25 Concertina Nil 20 380 60 

49 

19 

SJK Mendrupling 35 Concertina Nil 40 400 80 

50 SJK Yangtsepam 25 Concertina Nil 60 430 110 

51 SJK Merichangma 25 Normal Nil 60 440 120 

52 
20 

Thimphu Hongtsho 35 Normal Nil 60 159 14 

53 Thimphu Ngabiphu_4 35 Normal Nil 2 155 10 

54 

21 

Thimphu Chingkha 35 Normal Nil 70 170 25 

55 Thimphu Jamdo Gom 35 Normal Nil 70 163 18 

56 Thimphu Danglo 25 Normal Nil 40 161 16 

57 
22 

Punakha Gangkha 35 Normal Nil 10 315 20 

58 Punakha Thara 35 Normal Nil 20 214 4 

59 

23 

Punakha Rinakha 35 Normal Nil 80 243 33 

60 Punakha Gangtramo 35 Normal Nil 2 230 20 

61 Wangdue Gamaluma 35 Normal Nil 2 220 16 

62 
24 

Wangdue Tokha 35 Normal Nil 4 268 64 

63 Wangdue Bjena 45 Normal Nil 2 225 21 

 

2. The Bill of Quantities attached. 
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3. Drawings attached. 
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