1. Contractor’s Bid (Declaration Form)

Notes on Form of Contractor’s Bid: The Bidder shall fill in and submit this Bid form with the Bid.

Name of Work: Construction of Foundations and Site Development Work for Telecommunication Structure for 2025 LoT-A Sites at Geling
Goenpa,Chukha,Chasilakha (pkg-4)

To

Managing Director,

Tashi InfoComm Private Ltd.
Thimphu Bhutan

Having examined all the Conditions of Contract, Specification, Drawings, and Bill of Quantities and addenda Nos.

or the execution of the above-named Works, we offer to execute and complete such works in accordance with the Conditions of Contract
accompanying this Bid for the Contract Price of Nu...............cooovvieeinnnnnn,

1NV L0 XL PP UPPPRPURRT

This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound to accept

the lowest or any Bid you receive.

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Employer’s notice
to proceed, and to complete the whole of the Works comprised in the Contract within the durations mentioned in the standard bidding

document.

We agree to abide by this Bid for the period of 90 days from the date fixed for receiving the same, and it shall remain binding upon us and

may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall constitute a

binding contract between us.

In case if | withdraw my bid after opening for whatsoever reasons, | agree to forfiet submitted 2% bid security amounth as specified in table,
clause 1 and also | shall be bound to pay the cost difference (positive) between my bid with that of the next lowest evaluated bidder and
failure on my part to do so within 14 days from the date of notification by the employer, will authorize the client to debar my firm for a period

of 2 years or more.

Authorized Signature:
(Affix Legal Stamp)

Name and Title of Signatory:
Name of Bidder:
Address:

Contact no (mandatory):



Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM

Survayed Name:Geling Goenpa,

Plinth)- Tentative free walking distance To and Fro: 20mins Chukha (5 decimal land)
Site Development
SI No | BSR Code |Item Descriptions Unit| Oty. Rate Amount
Clearing jungle including uprooting of vegetation & trees of girth <
! CG0002 300mm & disposal within 50m of the site sqm | 207.41
Felling trees including cutting of trunks and branches, removal of roots,
CG0010 to . . : - .
2 CG0013 stgck.lng of serwceaple materials and disposal of rubbish each| 40
within 50m lead- Girth 300 to 2400mm _(or) Girth > 2400mm
Earth work in excavation over areas, depth >300mm, width >1.5m, area >10
Sg.m on plan, including disposal of excavated earth within 50m lead and
3 EW0031+ |1.5m lift & disposed soil to be neatly dressed for ground cutting or levelling.- cum| 2378
EWO0034 |All types of soil (or) All types of rock requiring chiselling (where blasting is | '
prohibited); payment will be not done for the unnecessary ground cutting
without the consultation of site engineer or site site supervisor
Excavation in foundation trenches or drains not exceeding 1.5m in width or
4 EWO0106+ |area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil cum!| 466
EWO0109 |within 50m lead & 1.5m lift. All types of Soil (or) All types of rock ' '
requiring chiselling (where blasting is prohibited)
5 SM0070 Providing and Ia;_/ing Hammer drt_essed dr_y stong soling in marshy area where cauml 175
ever necessary with the consultation of site engineer
6 SM0005 Prov.ldmg & laying Random Rubble Masonry with hard stone in foundation cum| 844
& plinth- In cement mortar 1:4
Providing and laying in position plain cement concrete excluding the cost of
7 CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 cum| 4.41
sand : 4 graded crushed rock 20 mm nominal size)
Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only
8 RC0090 10mm ply wood for shuttering), other than water proof red shuttering ply sqm | 32.41
will not be entertained.
Steel work in single section including cutting, hoisting, fixing and applying
9 SWO0003 |priming coat of red lead paint. In Tees, angles and channels as per kg | 662.17
drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m and  40x40x5mm @ 3 kg/m
Providing & fixing G.I chain-link mesh including fixing of post or struts, G.I
10 | RWO0213 |[staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 [sg.m| 116.69
SWG) x 100mm
Providing & fixing G.I barbed Wire Netting including fixing of post or
struts, G.I staples, coal tarring in case of ballies complete(posts/struts,
11 | RWO0202 (earthwork, concrete paid separately) 2.5mm , (12 SWG), 4 barbs form by m | 189.32
twisting two point wires, each
two turns, pitch of barbs 75mm
Providing and fixing Complete Gate System as shown in the drawing. The
price of built up steel sections, RCC Post, shuttering,GI Chain-link mesh
12 MAR 4mm (8 SWG) x (50x50)mm, Sliding bolts, MS made hindges as per site each 1
engineer requirement, foundation works, Stone soling of 10cm thick, RRM
wall and PCC below the location of shutter when closed (30cm wide), back
filling,etc as per the drawaing complete.
Total for Site development(a)=
35M Tower foundation
SI No | BSR Code |Item Descriptions Unit| Oty. Rate Amount
Excavation in foundation trenches or drains not exceeding 1.5m in width or
1 EWO0106+ |area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil am| 795
EWO0109 |within 50m lead & 1.5m lift. All types of Soil (or) All types of rock '
requiring chiselling (where blasting is prohibited)
Providing & fixing centering and shuttering (formwork), including strutting,
5 RC0090 propping etc. and removal of formwork. Foundation and plinth etc(Use only sqm | 48.9

10mm ply wood for shuttering), other than water proof red shuttering ply
will not be entertained.




CWO0008

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4
sand : 8 graded crushed stone 40 mm nominal

cum

2.97

RC0002

Providing & laying in position reinforced cement concrete excluding the
cost of centering, shuttering and reinforcement - all work upto plinth level.
1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal

size)

cum

15.61

EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm using
selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

cum

61.25

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
binding and placing in position complete.Chair should be provided as per
the drawing.

kg

1107.7

MAR

Providing and laying of concrete clear cover block as per the sample
provided in the drawing or as per the site engineer's requirement.

each

66

MAR

Transportation of tower and shelter template and other necessary things
from Phuntsholing TIPL store to the respective sites

L/S

Total for Tower(b)=

Solar Foundation & APM Plinth

S| No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m, area >10
Sqg.m in plan, including disposal of excavated earth within 50m
lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.37

RC0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork in fdn(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be entertained.

sgqm

7.38

Cw0003

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2
sand : 4 graded crushed rock 20 mm nominal size)

cum

1.76

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy area where
ever necessary with the consultation of site engineer

cum

0.37

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
binding and placing in position complete.Chair should be provide as per the
drawing.

kg

191

Total for solar foundation and APM plinth( ¢)=

Total amount for Geling Goenpa site(A=a+b+c)=

Estimate for 25m Tower (Site development, Tower foundation,Solar foundation and APM
- Tentative free walking distance To and Fro: 2mins

Plinth

Survayed Name:Chukha, Chukha
(5 decimal land)

Site Development

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth <
300mm & disposal within 50m of the site

sg.m

207.41

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of roots,
stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

EWO0031+
EWO0034

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10
Sq.m on plan, including disposal of excavated earth within 50m lead and
1.5m lift & disposed soil to be neatly dressed for ground cutting or levelling.
All types of soil (or) All types of rock requiring chiselling (where blasting is
prohibited); payment will be not done for the unnecessary ground cutting
without the consultation of site engineer or site site supervisor

cu.m

23.78




Excavation in foundation trenches or drains not exceeding 1.5m in width or

4 EWO0106+ |area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil cum| 266
EWO0109 |within 50m lead & 1.5m lift. All types of Soil (or) All types of rock ' '

requiring chiselling (where blasting is prohibited)

5 SM0070 Providing and Ia){lng Hammer drgssed dr.y stone': soling in marshy area where cuml 1.75
ever necessary with the consultation of site engineer

6 SM0005 Prov_ldmg & laying Random Rubble Masonry with hard stone in foundation cum| 844
& plinth- In cement mortar 1:4
Providing and laying in position plain cement concrete excluding the cost of

7 CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 cum| 4.41
sand : 4 graded crushed rock 20 mm nominal size)
Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only

8 RC0090 10mm ply wood for shuttering), other than water proof red shuttering ply sqm | 32.41
will not be entertained.
Steel work in single section including cutting, hoisting, fixing and applying

9 SWO0003 |priming coat of red lead paint. In Tees, angles and channels as per kg | 662.17
drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m and  40x40x5mm @ 3 kg/m
Providing & fixing G.I chain-link mesh including fixing of post or struts, G.I

10 | RWO0213 (staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 [sg.m| 116.69
SWG) x 100mm
Providing & fixing G.I barbed Wire Netting including fixing of post or
struts, G.I staples, coal tarring in case of ballies complete(posts/struts,

11 | RWO0202 (earthwork, concrete paid separately) 2.5mm , (12 SWG), 4 barbs form by m | 189.32
twisting two point wires, each
two turns, pitch of barbs 75mm
Providing and fixing Complete Gate System as shown in the drawing. The
price of built up steel sections, RCC Post, shuttering,GI Chain-link mesh

12 MAR 4mm (8 SWG) x (50x50)mm, Sliding bolts, MS made hindges as per site each 1
engineer requirement, foundation works, Stone soling of 10cm thick, RRM
wall and PCC below the location of shutter when closed (30cm wide), back
filling,etc as per the drawaing complete.
Total for Site development(a)=
25M Tower foundation

S| No| BSR Code |Item Descriptions Unit| Qty. Rate Amount

Excavation in foundation trenches or drains not exceeding 1.5m in width or

1 EWO0106+ |area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil cum | 68.74

EWO0109 |within 50m lead & 1.5m lift. All types of Soil (or) All types of rock '

requiring chiselling (where blasting is prohibited)
Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only

2 RC0090 10mm ply wood for shuttering), other than water proof red shuttering ply sqm | 40.69
will not be entertained.
Providing and laying in position plain cement concrete excluding the cost of

3 CWO0008 (centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 cum | 2.54
sand : 8 graded crushed stone 40 mm nominal
Providing & laying in position reinforced cement concrete excluding the
cost of centering, shuttering and reinforcement - all work upto plinth level.

4 RC0002 1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal cum | 10.56
size)
Filling of trenches, sides of foundations etc. in layers <200mm using

5 EW0195 selected excavated earth, ramming etc. within lead 50 m & lift 1.5m cum | 55.87
Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

6 RC0083 binding and placing in position complete.Chair should be provided as per kg | 829.54
the drawing.

7 MAR Providing and laying of concrete clear cover block as per the sample cach| 54

provided in the drawing or as per the site engineer's requirement.




Transportation of tower and shelter template and other necessary things

8 MAR from Phuntsholing TIPL store to the respective sites LIS !
Total for Tower(b)=
Solar Foundation & APM Plinth
SI No | BSR Code |Item Descriptions Unit| Oty. Rate Amount
Earth work in surface excavation, depth <300mm, width >1.5m, area >10
1 EWO0021 |Sg.m in plan, including disposal of excavated earth within 50m cum | 0.37
lead & 1.5m lift and disposed soil to be neatly dressed
Providing & fixing centering and shuttering (formwork), including strutting,
2 RC0090 |propping etc. and removal of formwork in fdn(Use only 10mm ply wood for | sqm [ 7.38
shuttering), other than water proof red shuttering ply will not be entertained.
Providing and laying in position plain cement concrete excluding the cost of
3 CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 cum| 1.76
sand : 4 graded crushed rock 20 mm nominal size)
4 SM0070 Providing and Iaylng Hammer drt_essed dr_y stong soling in marshy area where cum | 037
ever necessary with the consultation of site engineer
Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
S RC0083 binding and placing in position complete.Chair should be provide as per the kg 191
drawing.
Total for solar foundation and APM plinth( ¢)=
Total amount for Chukha site(B=a+b+c)=
Estimate for 25m Tower (Site development, Tower foundation,Solar foundation and APM Survayed Name:Chasilakha,
Plinth)- Tentative free walking distance To and Fro: 20 mins Chukha (5 decimal land)
Site Development
SI No| BSR Code [Item Descriptions Unit| Qty. Rate Amount
Clearing jungle including uprooting of vegetation & trees of girth <
! CG0002 300mm & disposal within 50m of the site sq:m| 207.41
Felling trees including cutting of trunks and branches, removal of roots,
CG0010 to . . - - .
2 CG0013 stacking of serviceable materials and disposal of rubbish each| 20
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm
Earth work in excavation over areas, depth >300mm, width >1.5m, area >10
Sq.m on plan, including disposal of excavated earth within 50m lead and
3 EWO0031+ |1.5m lift & disposed soil to be neatly dressed for ground cutting or levelling.- cum| 23.78
EWO0034 |All types of soil (or) All types of rock requiring chiselling (where blasting is | '
prohibited); payment will be not done for the unnecessary ground cutting
without the consultation of site engineer or site site supervisor
Excavation in foundation trenches or drains not exceeding 1.5m in width or
4 EWO0106+ |area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil cum| 266
EWO0109 |within 50m lead & 1.5m lift. All types of Soil (or) All types of rock ' '
requiring chiselling (where blasting is prohibited)
5 SM0070 Providing and Iaylng Hammer dr(_essed dr_y stong soling in marshy area where cuml 1.75
ever necessary with the consultation of site engineer
6 SM0005 Prov_ldmg & laying Random Rubble Masonry with hard stone in foundation cum| 844
& plinth- In cement mortar 1:4
Providing and laying in position plain cement concrete excluding the cost of
7 CW0003 (centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 cum| 4.41
sand : 4 graded crushed rock 20 mm nominal size)
Providing & fixing centering and shuttering (formwork), including strutting,
8 RCO090 |PTOPPINg etc. and removal of formwork. Foundation and plinth etc(Use only sqm | 3241

10mm ply wood for shuttering), other than water proof red shuttering ply

will not be entertained.




SW0003

Steel work in single section including cutting, hoisting, fixing and applying
priming coat of red lead paint. In Tees, angles and channels as per
drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m and  40x40x5mm @ 3 kg/m

kg

662.17

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.1
staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8
SWG) x 100mm

sg.m

116.69

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post or
struts, G.I staples, coal tarring in case of ballies complete(posts/struts,
earthwork, concrete paid separately) 2.5mm , (12 SWG), 4 barbs form by
twisting two point wires, each

two turns, pitch of barbs 75mm

189.32

12

MAR

Providing and fixing Complete Gate System as shown in the drawing. The
price of built up steel sections, RCC Post, shuttering,GI Chain-link mesh
4mm (8 SWG) x (50x50)mm, Sliding bolts, MS made hindges as per site
engineer requirement, foundation works, Stone soling of 10cm thick, RRM
wall and PCC below the location of shutter when closed (30cm wide), back
filling,etc as per the drawaing complete.

each

Total for Site development(a)=

25M Tower foundation

S| No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or
area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil
within 50m lead & 1.5m lift. All types of Soil (or) All types of rock
requiring chiselling (where blasting is prohibited)

cum

68.74

RC0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only
10mm ply wood for shuttering), other than water proof red shuttering ply
will not be entertained.

sqm

40.69

Cw0008

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4
sand : 8 graded crushed stone 40 mm nominal

cum

2.54

RC0002

Providing & laying in position reinforced cement concrete excluding the
cost of centering, shuttering and reinforcement - all work upto plinth level.
1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal

size)

cum

10.56

EW0195

Filling of trenches, sides of foundations etc. in layers <200mm using
selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

cum

55.87

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
binding and placing in position complete.Chair should be provided as per
the drawing.

kg

829.54

MAR

Providing and laying of concrete clear cover block as per the sample
provided in the drawing or as per the site engineer's requirement.

each

54

MAR

Transportation of tower and shelter template and other necessary things
from Phuntsholing TIPL store to the respective sites

L/S

Total for Tower(b)=

Solar Foundation & APM Plinth

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EW0021

Earth work in surface excavation, depth <300mm, width >1.5m, area >10
Sg.m in plan, including disposal of excavated earth within 50m
lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.37

RC0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork in fdn(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be entertained.

sgm

7.38




Providing and laying in position plain cement concrete excluding the cost of

CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 cum| 1.76
sand : 4 graded crushed rock 20 mm nominal size)

SM0070 Providing and Iaylng Hammer drgssed dr.y stone': soling in marshy area where cum | 037
ever necessary with the consultation of site engineer
Providing & fixing Thermo-Mechanically Treated reinforcement bar

RC0083 (Yield Strength 500 MPa) for R.C.C work including cutting, bending, kg 191

binding and placing in position complete.Chair should be provide as per the
drawing.

Total for solar foundation and APM plinth( ¢)=

Total amount for Chasilakha site(C=a+b+c)=

Total amount for package-4 (A+B+C)=




