1. Contractor’s Bid (Declaration Form)

Notes on Form of Contractor’s Bid: The Bidder shall fill in and submit this Bid form with the Bid.

Name of Work: Construction of Foundations and Site Development Work for Telecommunication Structure for 2025 LoT-A Sites at
Chingkha,Jamdo Gom,Danglo(pkg-21)

To

Managing Director,

Tashi InfoComm Private Ltd.
Thimphu Bhutan

Having examined all the Conditions of Contract, Specification, Drawings, and Bill of Quantities and addenda Nos.

or the execution of the above-named Works, we offer to execute and complete such works in accordance with the Conditions of Contract
accompanying this Bid for the Contract Price of Nu...............cooovvieeinnnnnn,

1NV L0 XL PP UPPPRPURRT

This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound to accept

the lowest or any Bid you receive.

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Employer’s notice
to proceed, and to complete the whole of the Works comprised in the Contract within the durations mentioned in the standard bidding

document.

We agree to abide by this Bid for the period of 90 days from the date fixed for receiving the same, and it shall remain binding upon us and

may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall constitute a

binding contract between us.

In case if | withdraw my bid after opening for whatsoever reasons, | agree to forfiet submitted 2% bid security amounth as specified in table,
clause 1 and also | shall be bound to pay the cost difference (positive) between my bid with that of the next lowest evaluated bidder and
failure on my part to do so within 14 days from the date of notification by the employer, will authorize the client to debar my firm for a period

of 2 years or more.

Authorized Signature:
(Affix Legal Stamp)

Name and Title of Signatory:
Name of Bidder:
Address:

Contact no (mandatory):



Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM Plinth)- Survayed Name: Chingkha, Thimphu(5 decimal
Tentative free walking distance To and Fro: 70mins land)

Site Development

SI No| BSR Code [Item Descriptions Unit| Oty. Rate Amount

Clearing jungle including uprooting of vegetation & trees of girth <
! CG0002 300mm & disposal within 50m of the site sqm| 207.41

Felling trees including cutting of trunks and branches, removal of roots, stacking of

CG0010 to - . - .
2 CG0013 serviceable materials and disposal of rubbish each| 10
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10 Sq.m
on plan, including disposal of excavated earth within 50m lead and 1.5m lift &

3 EWO0031+E [disposed soil to be neatly dressed for ground cutting or levelling.- All types of soil cum| 2378
WO0034 |(or) All types of rock requiring chiselling (where blasting is prohibited); payment ' '
will be not done for the unnecessary ground cutting without the consultation of site

engineer or site site supervisor

Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10
4 EWO0106+ [sg.m on plan, including dressing & ramming, disposal of surplus soil within 50m cuml| 466
EWO0109 [lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where | '

blasting is prohibited)

5 SM0070 Providing aqd laying Hamm.er dress_ed dry_stone soling in marshy area where ever cwuml 175
necessary with the consultation of site engineer

6 SM0005 Pr_owdlng & laying Random Rubble Masonry with hard stone in foundation & cuml 844
plinth- In cement mortar 1:4

Providing and laying in position plain cement concrete excluding the cost of
7 CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4 cum| 441
graded crushed rock 20 mm nominal size)

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm
ply wood for shuttering), other than water proof red shuttering ply will not be
entertained.

8 RC0090 sqm | 32.41

Steel work in single section including cutting, hoisting, fixing and applying priming
9 SWO0003 |coat of red lead paint. In Tees, angles and channels as per drawingsa-MS Angle kg | 662.17
50x50x6mm @ 4.5 kg/m and _40x40x5mm @ 3 ka/m

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.1
10 | RWO0213 |staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 SWG) |sgq.m| 116.69
x 100mm

Providing & fixing G.1 barbed Wire Netting including fixing of post or struts, G.|
staples, coal tarring in case of ballies complete(posts/struts, earthwork, concrete
11} RW0202 paid separately) 2.5mm , (12 SWG), 4 barbs form by twisting two point wires, each m | 189.32

two turns, pitch of barbs 75mm

Providing and fixing Complete Gate System as shown in the drawing. The price of
built up steel sections, RCC Post, shuttering,GI Chain-link mesh 4mm (8 SWG) x
(50x50)mm, Sliding bolts, MS made hindges as per site engineer requirement,
foundation works, Stone soling of 10cm thick, RRM wall and PCC below the
location of shutter when closed (30cm wide), back filling,etc as per the drawaing
complete.

12 MAR each 1

Total for Site development(a)=

35M Tower foundation

SI No| BSR Code [Item Descriptions Unit| Oty. Rate Amount

Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10
1 EW0106+ [sg.m on plan, including dressing & ramming, disposal of surplus soil within 50m aml 795
EWO0109 (lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where '

blasting is prohibited)

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm
ply wood for shuttering), other than water proof red shuttering ply will not be
entertained.

2 RC0090 sqm | 48.9

Providing and laying in position plain cement concrete excluding the cost of
3 CWO0008 |centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 sand : 8 cum | 2.97
graded crushed stone 40 mm nominal

Providing & laying in position reinforced cement concrete excluding the cost of
centering, shuttering and reinforcement - all work upto plinth level. 1:1.5:3 (1

4 RC0002 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal cum | 1561
size)
5 EW0195 Filling of trenches, sides of foundations etc. in layers <200mm using am| 6125

selected excavated earth, ramming etc. within lead 50 m & lift 1.5m




Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

6 RC0083 binding and placing in position complete.Chair should be provided as per the kg | 1107.7
drawing.

7 MAR Prow'dlng and laying o_f concr_ete cllear cover block as per the sample provided in the cach| 66
drawing or as per the site engineer's requirement.

8 MAR Transportation of tower and shelter template and other necessary things from s 1
Phuntsholing TIPL store to the respective sites
Total for Tower(b)=
Solar Foundation & APM Plinth

SI No| BSR Code [Item Descriptions Unit| Oty. Rate Amount

Earth work in surface excavation, depth <300mm, width >1.5m, area >10 Sg.m in

1 EWO0021 [plan, including disposal of excavated earth within 50m cum | 0.37

lead & 1.5m lift and disposed soil to be neatly dressed

Providing & fixing centering and shuttering (formwork), including strutting,
2 RC0090 |[propping etc. and removal of formwork in fdn(Use only 10mm ply wood for sqgm | 7.38
shuttering), other than water proof red shuttering ply will not be entertained.

Providing and laying in position plain cement concrete excluding the cost of
3 CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4 cum | 1.76
graded crushed rock 20 mm nominal size)

Providing and laying Hammer dressed dry stone soling in marshy area where ever

4 SMO0070 . - . . cum| 0.37
necessary with the consultation of site engineer
Providing & fixing Thermo-Mechanically Treated reinforcement bar
5 RC0083 (\_(le!d Strength 500 MPa) _f(_Jr R.C.C work mc_ludlng cutting, b_endlng, kg 101
binding and placing in position complete.Chair should be provide as per the
drawing.
Total for solar foundation and APM plinth( c)=
Total amount for Chingkha site(A=a+b+c)=
Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM Plinth)- Survayed Name: Jamdo Gom, Thimphu(5
Tentative free walking distance To and Fro: 70mins decimal land)
Site Development
SI No| BSR Code [Item Descriptions Unit| Oty. Rate Amount
Clearing jungle including uprooting of vegetation & trees of girth <
! G002 300mm & disposal within 50m of the site sq:m| 20741
CG0010 o Felling trees including cutting of trunks and branches, removal of roots, stacking of

2 CG0013 serviceable materials and disposal of rubbish each 3
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10 Sq.m
on plan, including disposal of excavated earth within 50m lead and 1.5m lift &
EWO0031+E [disposed soil to be neatly dressed for ground cutting or levelling.- All types of soil

L. L - - . 11.
3 WO0034 |(or) All types of rock requiring chiselling (where blasting is prohibited); payment eum 89
will be not done for the unnecessary ground cutting without the consultation of site
engineer or site site supervisor
Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10
4 EWO0106+ [sq.m on plan, including dressing & ramming, disposal of surplus soil within 50m cuml 266
EWO0109 [lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where [ '
blasting is prohibited)
5 SM0070 Providing ar?d laying Hamm-er dress'ed dry'stone soling in marshy area where ever aml 175
necessary with the consultation of site engineer
6 SMO0005 Providing & laying Random Rubble Masonry with hard stone in foundation & cuml 844

plinth- In cement mortar 1:4

Providing and laying in position plain cement concrete excluding the cost of
7 CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4 cum| 441
graded crushed rock 20 mm nominal size)

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm
ply wood for shuttering), other than water proof red shuttering ply will not be
entertained.

8 RC0090 sqm | 32.41

Steel work in single section including cutting, hoisting, fixing and applying priming
9 SWO0003 (coat of red lead paint. In Tees, angles and channels as per drawingsa-MS Angle kg | 662.17
50x50x6mm @ 4.5 kg/m and  40x40x5mm @ 3 kg/m

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.1
10 | RWO0213 |staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 SWG)
x 100mm

w

g.m| 116.69




Providing & fixing G.| barbed Wire Netting including fixing of post or struts, G.I
staples, coal tarring in case of ballies complete(posts/struts, earthwork, concrete
11| Rwo202 paid separately) 2.5mm , (12 SWG), 4 barbs form by twisting two point wires, each m | 189.32

two turns, pitch of barbs 75mm

Providing and fixing Complete Gate System as shown in the drawing. The price of
built up steel sections, RCC Post, shuttering,Gl Chain-link mesh 4mm (8 SWG) x
(50x50)mm, Sliding bolts, MS made hindges as per site engineer requirement,
foundation works, Stone soling of 10cm thick, RRM wall and PCC below the
location of shutter when closed (30cm wide), back filling,etc as per the drawaing
complete.

12 MAR each 1

Total for Site development(a)=

35M Tower foundation

SI No| BSR Code [Item Descriptions Unit| Oty. Rate Amount

Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10
1 EWO0106+ [sg.m on plan, including dressing & ramming, disposal of surplus soil within 50m aml 795
EWO0109 (lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where '

blasting is prohibited)

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm
ply wood for shuttering), other than water proof red shuttering ply will not be
entertained.

2 RCO0090 sqm | 48.9

Providing and laying in position plain cement concrete excluding the cost of
3 CWO0008 |centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 sand : 8 cum | 2.97
graded crushed stone 40 mm nominal

Providing & laying in position reinforced cement concrete excluding the cost of
centering, shuttering and reinforcement - all work upto plinth level. 1:1.5:3 (1

4 RC0002 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal cum | 1561
size)
5 EW0195 Filling of trenches, sides of foundations etc. in layers <200mm using aum| 6125

selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

6 RC0083 binding and placing in position complete.Chair should be provided as per the kg | 1107.7
drawing.

7 MAR Prow_dlng and laying o_f concr_ete cllear cqver block as per the sample provided in the cach 66
drawing or as per the site engineer's requirement.

8 MAR Transportation of tower and shelter template and other necessary things from L/S 1
Phuntsholing TIPL store to the respective sites
Total for Tower(b)=
Solar Foundation & APM Plinth

SI No| BSR Code [Item Descriptions Unit| Oty. Rate Amount

Earth work in surface excavation, depth <300mm, width >1.5m, area >10 Sq.m in

1 EWO0021 [plan, including disposal of excavated earth within 50m cum| 0.37

lead & 1.5m lift and disposed soil to be neatly dressed

Providing & fixing centering and shuttering (formwork), including strutting,
2 RCO0090 [propping etc. and removal of formwork in fdn(Use only 10mm ply wood for sqm | 7.38
shuttering), other than water proof red shuttering ply will not be entertained.

Providing and laying in position plain cement concrete excluding the cost of
3 CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4 cum | 1.76
graded crushed rock 20 mm nominal size)

4 SM0070 Providing ar?d laying Hamm_er dress_ed dry_stone soling in marshy area where ever cum | 037
necessary with the consultation of site engineer

Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

R . L " . . k 191
5 0083 binding and placing in position complete.Chair should be provide as per the g o
drawing.
Total for solar foundation and APM plinth( c)=
Total amount for Jamdo Gom site(B=a+b+c)=
Estimate for 25m Tower (Site development, Tower foundation,Solar foundation and APM Plinth)- Survayed Name:Danglo, S/jongkhar(5 decimal
Tentative free walking distance To and Fro: 40mins land)

Site Development

SI1 No| BSR Code [Item Descriptions Unit| OQty. Rate Amount




CG0002

Clearing jungle including uprooting of vegetation & trees of girth <
300mm & disposal within 50m of the site

sg.m

207.41

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of roots, stacking of
serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

EWO0031+E
WO0034

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10 Sq.m
on plan, including disposal of excavated earth within 50m lead and 1.5m lift &
disposed soil to be neatly dressed for ground cutting or levelling.- All types of soil
(or) All types of rock requiring chiselling (where blasting is prohibited); payment
will be not done for the unnecessary ground cutting without the consultation of site
engineer or site site supervisor

cu.m

11.89

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10
sg.m on plan, including dressing & ramming, disposal of surplus soil within 50m
lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where
blasting is prohibited)

o

u.m

4.66

SM0070

Providing and laying Hammer dressed dry stone soling in marshy area where ever
necessary with the consultation of site engineer

1.75

SMO0005

Providing & laying Random Rubble Masonry with hard stone in foundation &
plinth- In cement mortar 1:4

cu.m

8.44

Cwo0003

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4
graded crushed rock 20 mm nominal size)

cu.m

441

RCO0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm
ply wood for shuttering), other than water proof red shuttering ply will not be
entertained.

sgqm

3241

SWO0003

Steel work in single section including cutting, hoisting, fixing and applying priming
coat of red lead paint. In Tees, angles and channels as per drawingsa-MS Angle
50x50x6mm @ 4.5 kg/m and _40x40x5mm @ 3 ka/m

kg

662.17

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.1
staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 SWG)
x 100mm

sg.m

116.69

11

RW0202

Providing & fixing G.1 barbed Wire Netting including fixing of post or struts, G.|
staples, coal tarring in case of ballies complete(posts/struts, earthwork, concrete
paid separately) 2.5mm , (12 SWG), 4 barbs form by twisting two point wires, each
two turns, pitch of barbs 75mm

189.32

12

MAR

Providing and fixing Complete Gate System as shown in the drawing. The price of
built up steel sections, RCC Post, shuttering,GI Chain-link mesh 4mm (8 SWG) x
(50x50)mm, Sliding bolts, MS made hindges as per site engineer requirement,
foundation works, Stone soling of 10cm thick, RRM wall and PCC below the
location of shutter when closed (30cm wide), back filling,etc as per the drawaing
complete.

each

Total for Site development(a)=

25M Tower foundation

SI1 No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10
sg.m on plan, including dressing & ramming, disposal of surplus soil within 50m
lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where
blasting is prohibited)

cum

68.74

RC0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm
ply wood for shuttering), other than water proof red shuttering ply will not be
entertained.

sqm

40.69

Cwo0008

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 sand : 8
graded crushed stone 40 mm nominal

cum

2.54

RC0002

Providing & laying in position reinforced cement concrete excluding the cost of
centering, shuttering and reinforcement - all work upto plinth level. 1:1.5:3 (1
cement : 1.5 sand : 3 graded crushed rock 20 mm nominal

size)

cum

10.56

EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm using
selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

55.87

RCO0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
binding and placing in position complete.Chair should be provided as per the
drawing.

kg

829.54

MAR

Providing and laying of concrete clear cover block as per the sample provided in the
drawing or as per the site engineer's requirement.

each

54




Transportation of tower and shelter template and other necessary things from

8 MAR Phuntsholing TIPL store to the respective sites LS !
Total for Tower(b)=
Solar Foundation & APM Plinth

S1 No| BSR Code [Item Descriptions Unit| Oty. Rate Amount

Earth work in surface excavation, depth <300mm, width >1.5m, area >10 Sg.m in

1 EWO0021 [plan, including disposal of excavated earth within 50m cum | 0.37
lead & 1.5m lift and disposed soil to be neatly dressed
Providing & fixing centering and shuttering (formwork), including strutting,

2 RC0090 ([propping etc. and removal of formwork in fdn(Use only 10mm ply wood for sqm | 7.38
shuttering), other than water proof red shuttering ply will not be entertained.
Providing and laying in position plain cement concrete excluding the cost of

3 CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4 cum | 1.76
graded crushed rock 20 mm nominal size)
Providing and laying Hammer dressed dry stone soling in marshy area where ever

4 SMO0070 . . A . cum| 0.37
necessary with the consultation of site engineer
Providing & fixing Thermo-Mechanically Treated reinforcement bar

5 RC0083 (Yield Strength 500 MPa) for R.C.C work including cutting, bending, kg 101

binding and placing in position complete.Chair should be provide as per the
drawing.

Total for solar foundation and APM plinth( ¢)=

Total amount for Danglo site(C=a+b+c)=

Total amount for package-21(A+B+C)=




