1. Contractor’s Bid (Declaration Form)

Notes on Form of Contractor’s Bid: The Bidder shall fill in and submit this Bid form with the Bid.

Name of Work: Construction of Foundations and Site Development Work for Telecommunication Structure for 2025 LoT-A Sites at
Hongtsho,Ngabiphu_4(pkg-20)

To

Managing Director,

Tashi InfoComm Private Ltd.
Thimphu Bhutan

Having examined all the Conditions of Contract, Specification, Drawings, and Bill of Quantities and addenda Nos.

or the execution of the above-named Works, we offer to execute and complete such works in accordance with the Conditions of Contract
accompanying this Bid for the Contract Price of Nu...............cooovvieeinnnnnn,

1NV L0 XL PP UPPPRPURRT

This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound to accept

the lowest or any Bid you receive.

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Employer’s notice
to proceed, and to complete the whole of the Works comprised in the Contract within the durations mentioned in the standard bidding

document.

We agree to abide by this Bid for the period of 90 days from the date fixed for receiving the same, and it shall remain binding upon us and

may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall constitute a

binding contract between us.

In case if | withdraw my bid after opening for whatsoever reasons, | agree to forfiet submitted 2% bid security amounth as specified in table,
clause 1 and also | shall be bound to pay the cost difference (positive) between my bid with that of the next lowest evaluated bidder and
failure on my part to do so within 14 days from the date of notification by the employer, will authorize the client to debar my firm for a period

of 2 years or more.

Authorized Signature:
(Affix Legal Stamp)

Name and Title of Signatory:
Name of Bidder:
Address:

Contact no (mandatory):



Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM Plinth)-

Tentative free walking distance To and Fro: 60mins

Survayed Name: Hongtsho, Thimphu(5 decimal

land)

Site Development

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth <
300mm & disposal within 50m of the site

sg.m

207.41

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of roots, stacking of
serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

EWO0031+E
WO0034

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10 Sq.m
on plan, including disposal of excavated earth within 50m lead and 1.5m lift &
disposed soil to be neatly dressed for ground cutting or levelling.- All types of soil
(or) All types of rock requiring chiselling (where blasting is prohibited); payment
will be not done for the unnecessary ground cutting without the consultation of site
engineer or site site supervisor

11.89

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10
sg.m on plan, including dressing & ramming, disposal of surplus soil within 50m
lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where
blasting is prohibited)

4.66

SM0070

Providing and laying Hammer dressed dry stone soling in marshy area where ever
necessary with the consultation of site engineer

1.75

SMO0005

Providing & laying Random Rubble Masonry with hard stone in foundation &
plinth- In cement mortar 1:4

8.44

Cwo0003

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4
graded crushed rock 20 mm nominal size)

4.41

RC0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm
ply wood for shuttering), other than water proof red shuttering ply will not be
entertained.

sqm

32.41

SWO0003

Steel work in single section including cutting, hoisting, fixing and applying priming
coat of red lead paint. In Tees, angles and channels as per drawingsa-MS Angle
50x50x6mm @ 4.5 kg/m and _40x40x5mm @ 3 kg/m

kg

662.17

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.1
staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 SWG)
X 100mm

116.69

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post or struts, G.|
staples, coal tarring in case of ballies complete(posts/struts, earthwork, concrete
paid separately) 2.5mm , (12 SWG), 4 barbs form by twisting two point wires, each
two turns, pitch of barbs 75mm

189.32

12

MAR

Providing and fixing Complete Gate System as shown in the drawing. The price of
built up steel sections, RCC Post, shuttering,GI Chain-link mesh 4mm (8 SWG) x
(50x50)mm, Sliding bolts, MS made hindges as per site engineer requirement,
foundation works, Stone soling of 10cm thick, RRM wall and PCC below the
location of shutter when closed (30cm wide), back filling,etc as per the drawaing
complete.

each

Total for Site development(a)=

35M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EW0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10
sg.m on plan, including dressing & ramming, disposal of surplus soil within 50m
lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where
blasting is prohibited)

cum

79.5

RC0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm
ply wood for shuttering), other than water proof red shuttering ply will not be
entertained.

sqm

48.9

Cwo0008

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 sand : 8
graded crushed stone 40 mm nominal

cum

2.97

RC0002

Providing & laying in position reinforced cement concrete excluding the cost of
centering, shuttering and reinforcement - all work upto plinth level. 1:1.5:3 (1
cement : 1.5 sand : 3 graded crushed rock 20 mm nominal

size)

cum

15.61

EW0195

Filling of trenches, sides of foundations etc. in layers <200mm using
selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

cum

61.25




RCO0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
binding and placing in position complete.Chair should be provided as per the
drawing.

kg

1107.7

MAR

Providing and laying of concrete clear cover block as per the sample provided in the
drawing or as per the site engineer's requirement.

each

66

MAR

Transportation of tower and shelter template and other necessary things from
Phuntsholing TIPL store to the respective sites

L/S

Total for Tower(b)=

Solar Foundation & APM Plinth

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EW0021

Earth work in surface excavation, depth <300mm, width >1.5m, area >10 Sg.m in
plan, including disposal of excavated earth within 50m
lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.37

RCO0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork in fdn(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be entertained.

sgqm

7.38

Cwo0003

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4
graded crushed rock 20 mm nominal size)

cum

1.76

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy area where ever
necessary with the consultation of site engineer

cum

0.37

RC0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
binding and placing in position complete.Chair should be provide as per the
drawing.

kg

1.91

Total for solar foundation and APM plinth( c)=

Total amount for Hongtsho site(A=a+b+c)=

Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM Plinth)-

Tentative free walking distance To and Fro: 2mins

Survi

decimal land)

ayed Name: Ngabiphu-4, Thimphu(5

Site Development

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth <
300mm & disposal within 50m of the site

sg.m

207.41

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of roots, stacking of
serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

12

EWO0031+E
WO0034

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10 Sg.m
on plan, including disposal of excavated earth within 50m lead and 1.5m lift &
disposed soil to be neatly dressed for ground cutting or levelling.- All types of soil
(or) All types of rock requiring chiselling (where blasting is prohibited); payment
will be not done for the unnecessary ground cutting without the consultation of site
engineer or site site supervisor

11.89

EW0106+
EWO0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10
sg.m on plan, including dressing & ramming, disposal of surplus soil within 50m
lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where
blasting is prohibited)

4.66

SM0070

Providing and laying Hammer dressed dry stone soling in marshy area where ever
necessary with the consultation of site engineer

1.75

SMO0005

Providing & laying Random Rubble Masonry with hard stone in foundation &
plinth- In cement mortar 1:4

cu.m

8.44

CwW0003

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4
graded crushed rock 20 mm nominal size)

cu.m

441

RCO0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm
ply wood for shuttering), other than water proof red shuttering ply will not be
entertained.

sqm

32.41

SWO0003

Steel work in single section including cutting, hoisting, fixing and applying priming
coat of red lead paint. In Tees, angles and channels as per drawingsa-MS Angle
50x50x6mm @ 4.5 kg/m and  40x40x5mm @ 3 kg/m

kg

662.17

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.1
staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 SWG)
X 100mm

116.69




Providing & fixing G.I barbed Wire Netting including fixing of post or struts, G.1
staples, coal tarring in case of ballies complete(posts/struts, earthwork, concrete

1 RW0202 paid separately) 2.5mm , (12 SWG), 4 barbs form by twisting two point wires, each m | 189.32
two turns, pitch of barbs 75mm
Providing and fixing Complete Gate System as shown in the drawing. The price of
built up steel sections, RCC Post, shuttering,GI Chain-link mesh 4mm (8 SWG) x

12 MAR (50x50)mm, Sliding bolts, MS made hindges as per site engineer requirement, each 1
foundation works, Stone soling of 10cm thick, RRM wall and PCC below the
location of shutter when closed (30cm wide), back filling,etc as per the drawaing
complete.
Total for Site development(a)=
35M Tower foundation

Sl No| BSR Code |lItem Descriptions Unit| OQty. Rate Amount

Excavation in foundation trenches or drains not exceeding 1.5m in width or area 10

1 EWO0106+ [sg.m on plan, including dressing & ramming, disposal of surplus soil within 50m aml| 795

EWO0109 [lead & 1.5m lift. All types of Soil (or) All types of rock requiring chiselling (where '

blasting is prohibited)
Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only 10mm

2 RC0090 ply wood for shuttering), other than water proof red shuttering ply will not be sqm | 48.9
entertained.
Providing and laying in position plain cement concrete excluding the cost of

3 CWO0008 |centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 sand : 8 cum| 297
graded crushed stone 40 mm nominal
Providing & laying in position reinforced cement concrete excluding the cost of
centering, shuttering and reinforcement - all work upto plinth level. 1:1.5:3 (1

4 RC0002 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal cum | 15.61
size)
Filling of trenches, sides of foundations etc. in layers <200mm using

° EW0195 selected excavated earth, ramming etc. within lead 50 m & lift 1.5m cum | 61.25
Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

6 [RCO083 binding and placing in position complete.Chair should be provided as per the kg | 1107.7
drawing.

7 MAR PrOVI_dlng and laying of concr_ete c‘lear co_ver block as per the sample provided in the each 66
drawing or as per the site engineer's requirement.

8 MAR Transportation of tower and shelter template and other necessary things from LS 1
Phuntsholing TIPL store to the respective sites
Total for Tower(b)=
Solar Foundation & APM Plinth

SI No| BSR Code [Item Descriptions Unit| Oty. Rate Amount

Earth work in surface excavation, depth <300mm, width >1.5m, area >10 Sg.m in

1 |EWO0021 (plan, including disposal of excavated earth within 50m cum| 0.37
lead & 1.5m lift and disposed soil to be neatly dressed
Providing & fixing centering and shuttering (formwork), including strutting,

2 RC0090 |propping etc. and removal of formwork in fdn(Use only 10mm ply wood for sqm | 7.38
shuttering), other than water proof red shuttering ply will not be entertained.
Providing and laying in position plain cement concrete excluding the cost of

3 CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : 4 cum| 1.76
graded crushed rock 20 mm nominal size)

4 SM0070 Providing ar_ld laying Hamm_er dress_ed dry_stone soling in marshy area where ever cum | 037
necessary with the consultation of site engineer
Providing & fixing Thermo-Mechanically Treated reinforcement bar

5 RC0083 (Yield Strength 500 MPa) for R.C.C work including cutting, bending, kg 191

binding and placing in position complete.Chair should be provide as per the
drawing.

Total for solar foundation and APM plinth( c)=

Total amount for Ngabiphu-4 site(B=a+b+c)=

Total amount for package-20(A+B)=




