1. Contractor’s Bid (Declaration Form)

Notes on Form of Contractor’s Bid: The Bidder shall fill in and submit this Bid form with the Bid.

Name of Work: Construction of Foundations and Site Development Work for Telecommunication Structure for 2025 LoT-A Sites at
Pongraat,Nasphel,Bezur (pkg-1)

To

Managing Director,

Tashi InfoComm Private Ltd.
Thimphu Bhutan

Having examined all the Conditions of Contract, Specification, Drawings, and Bill of Quantities and addenda Nos.

or the execution of the above-named Works, we offer to execute and complete such works in accordance with the Conditions of Contract
accompanying this Bid for the Contract Price of Nu...............cooovvieeinnnnnn,

1NV L0 XL PP UPPPRPURRT

This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound to accept

the lowest or any Bid you receive.

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Employer’s notice
to proceed, and to complete the whole of the Works comprised in the Contract within the durations mentioned in the standard bidding

document.

We agree to abide by this Bid for the period of 90 days from the date fixed for receiving the same, and it shall remain binding upon us and

may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall constitute a

binding contract between us.

In case if | withdraw my bid after opening for whatsoever reasons, | agree to forfiet submitted 2% bid security amounth as specified in table,
clause 1 and also | shall be bound to pay the cost difference (positive) between my bid with that of the next lowest evaluated bidder and
failure on my part to do so within 14 days from the date of notification by the employer, will authorize the client to debar my firm for a period

of 2 years or more.

Authorized Signature:
(Affix Legal Stamp)

Name and Title of Signatory:
Name of Bidder:
Address:

Contact no (mandatory):



Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM Plinth)-
Tentative free walking distance To and Fro: 2-mins

Survayed Name: Pongraat, Bumthang(5

decimal land)

Site Development

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth <
300mm & disposal within 50m of the site

sg.m

207.41

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of roots,
stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

10

EWO0031+
EWO0034

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10
Sqg.m on plan, including disposal of excavated earth within 50m lead and 1.5m
lift & disposed soil to be neatly dressed for ground cutting or levelling.- All
types of soil (or) All types of rock requiring chiselling (where blasting is
prohibited); payment will be not done for the unnecessary ground cutting
without the consultation of site engineer or site site supervisor

23.78

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or
area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil
within 50m lead & 1.5m lift. All types of Soil (or) All types of rock requiring
chiselling (where blasting is prohibited)

4.66

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy area where
ever necessary with the consultation of site engineer

1.75

SMO0005

Providing & laying Random Rubble Masonry with hard stone in foundation &
plinth- In cement mortar 1:4

8.44

CW0003

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand :
4 graded crushed rock 20 mm nominal size)

4.41

RC0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only
10mm ply wood for shuttering), other than water proof red shuttering ply will
not be entertained.

sgqm

32.41

SWO0003

Steel work in single section including cutting, hoisting, fixing and applying
priming coat of red lead paint. In Tees, angles and channels as per drawingsa-
MS Angle 50x50x6mm @ 4.5 kg/m and 40x40x5mm @ 3 kg/m

kg

662.17

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.I
staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8
SWG) x 100mm

sq.m

116.69

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post or struts,
G.1 staples, coal tarring in case of ballies complete(posts/struts, earthwork,
concrete paid separately) 2.5mm , (12 SWG), 4 barbs form by twisting two
point wires, each

two turns, pitch of barbs 75mm

189.32

12

MAR

Providing and fixing Complete Gate System as shown in the drawing. The
price of built up steel sections, RCC Post, shuttering,GI Chain-link mesh 4mm
(8 SWG) x (50x50)mm, Sliding bolts, MS made hindges as per site engineer
requirement, foundation works, Stone soling of 10cm thick, RRM wall and
PCC below the location of shutter when closed (30cm wide), back filling,etc
as per the drawaing complete.

each

Total for Site development(a)=

35M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EW0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or
area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil
within 50m lead & 1.5m lift. All types of Soil (or) All types of rock requiring
chiselling (where blasting is prohibited)

cum

79.5

RCO0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only
10mm ply wood for shuttering), other than water proof red shuttering ply will
not be entertained.

sgqm

48.9

CWO0008

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 sand :
8 graded crushed stone 40 mm nominal

cum

2.97




Providing & laying in position reinforced cement concrete excluding the cost
of centering, shuttering and reinforcement - all work upto plinth level. 1:1.5:3
4 RC0002 (1 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal cum | 15.61

size)

Filling of trenches, sides of foundations etc. in layers <200mm using
5 EW0195 selected excavated earth, ramming etc. within lead 50 m & lift 1.5m cum | 61.25

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
binding and placing in position complete.Chair should be provided as per the
drawing.

6 RCO0083 kg |[1107.65

Providing and laying of concrete clear cover block as per the sample provided

! MAR in the drawing or as per the site engineer's requirement.

each 66

Transportation of tower and shelter template and other necessary things from

8 MAR Phuntsholing TIPL store to the respective sites

L/s 1

Total for Tower(b)=

Solar Foundation & APM Plinth

SI No|BSR Code|ltem Descriptions Unit| OQty. Rate Amount

Earth work in surface excavation, depth <300mm, width >1.5m, area >10
1 EWO0021 |Sg.m in plan, including disposal of excavated earth within 50m cum | 0.37
lead & 1.5m lift and disposed soil to be neatly dressed

Providing & fixing centering and shuttering (formwork), including strutting,
2 RC0090 (propping etc. and removal of formwork in fdn(Use only 10mm ply wood for | sqm | 7.38
shuttering), other than water proof red shuttering ply will not be entertained.

Providing and laying in position plain cement concrete excluding the cost of
3 | CWO0003 |centering and shuttering - All work upto plinth level. 1:2:4 (1 cement:2sand : [ cum | 1.76
4 graded crushed rock 20 mm nominal size)

4 SM0070 Providing and Iaymg Hammer drfessed dry stong soling in marshy area where am | 037
ever necessary with the consultation of site engineer

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
binding and placing in position complete.Chair should be provide as per the
drawing.

5 RCO0083 kg 191

Total for solar foundation and APM plinth( c)=

Total amount for Pongraat site(A=a+b+c)=

Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM Plinth)- | Survayed Name: Nasphel, Bumthang(5 decimal
Tentative free walking distance To and Fro: 10-mins land)

Site Development

SI No|BSR Code ltem Descriptions Unit| Qty. Rate Amount
Clearing jungle including uprooting of vegetation & trees of girth <
! €G0002 300mm & disposal within 50m of the site sqm | 207.41
CG0010 to Felling trees including cutting of trunks and branches, removal of roots,

2 CG0013 stacking of serviceable materials and disposal of rubbish each 0
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10

Sg.m on plan, including disposal of excavated earth within 50m lead and 1.5m
3 EWO0031+ |lift & disposed soil to be neatly dressed for ground cutting or levelling.- All cum| 3566
EWO0034 |types of soil (or) All types of rock requiring chiselling (where blasting is ' '
prohibited); payment will be not done for the unnecessary ground cutting

without the consultation of site engineer or site site supervisor

Excavation in foundation trenches or drains not exceeding 1.5m in width or
4 EWO0106+ |area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil cum! 1038
EWO0109 |within 50m lead & 1.5m lift. All types of Soil (or) All types of rock requiring ' '

chiselling (where blasting is prohibited)

5 SM0070 Providing and Ia;_/lng Hammer dr_essed dry stonfe soling in marshy area where aml 175
ever necessary with the consultation of site engineer

6 SMO0005 Pr_owdmg & laying Random Rubble Masonry with hard stone in foundation & cum | 2043
plinth- In cement mortar 1:4

Providing and laying in position plain cement concrete excluding the cost of
7 CWO0003 [centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand : | cu.m [ 5.93
4 graded crushed rock 20 mm nominal size)




EWO0195

Filling of trenches, sides of foundations etc. in layers <200mm using
selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

cum

13.84

RCO0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only
10mm ply wood for shuttering), other than water proof red shuttering ply will
not be entertained.

sqm

36.49

10

SWO0003

Steel work in single section including cutting, hoisting, fixing and applying
priming coat of red lead paint. In Tees, angles and channels as per drawingsa-
MS Angle 50x50x6mm @ 4.5 kg/m and 40x40x5mm @ 3 kg/m

kg

662.17

11

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.I
staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8
SWG) x 100mm

sg.m

116.69

12

RW0202

Providing & fixing G.| barbed Wire Netting including fixing of post or struts,
G.1 staples, coal tarring in case of ballies complete(posts/struts, earthwork,
concrete paid separately) 2.5mm , (12 SWG), 4 barbs form by twisting two
point wires, each

two turns, pitch of barbs 75mm

189.32

13

MAR

Providing and fixing Complete Gate System as shown in the drawing. The
price of built up steel sections, RCC Post, shuttering,GI Chain-link mesh 4mm
(8 SWG) x (50x50)mm, Sliding bolts, MS made hindges as per site engineer
requirement, foundation works, Stone soling of 10cm thick, RRM wall and
PCC below the location of shutter when closed (30cm wide), back filling,etc
as per the drawaing complete.

each

Total for Site development(a)=

35M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or
area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil
within 50m lead & 1.5m lift. All types of Soil (or) All types of rock requiring
chiselling (where blasting is prohibited)

cum

79.5

RCO0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only
10mm ply wood for shuttering), other than water proof red shuttering ply will
not be entertained.

sqm

48.9

CwW0008

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 sand :
8 graded crushed stone 40 mm nominal

2.97

RC0002

Providing & laying in position reinforced cement concrete excluding the cost
of centering, shuttering and reinforcement - all work upto plinth level. 1:1.5:3
(1 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal

size)

cum

15.61

EW0195

Filling of trenches, sides of foundations etc. in layers <200mm using
selected excavated earth, ramming etc. within lead 50 m & lift 1.5m

cum

61.25

RCO0083

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,
binding and placing in position complete.Chair should be provided as per the
drawing.

kg

1107.65

MAR

Providing and laying of concrete clear cover block as per the sample provided
in the drawing or as per the site engineer's requirement.

each

66

MAR

Transportation of tower and shelter template and other necessary things from
Phuntsholing TIPL store to the respective sites

L/S

Total for Tower(b)=

Solar Foundation & APM Plinth

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

EWO0021

Earth work in surface excavation, depth <300mm, width >1.5m, area >10
Sq.m in plan, including disposal of excavated earth within 50m
lead & 1.5m lift and disposed soil to be neatly dressed

cum

0.37

RC0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork in fdn(Use only 10mm ply wood for
shuttering), other than water proof red shuttering ply will not be entertained.

sgm

7.38




Providing and laying in position plain cement concrete excluding the cost of

3 CWO0003 (centering and shuttering - All work upto plinth level. 1:2:4 (1 cement: 2sand : | cum | 1.76
4 graded crushed rock 20 mm nominal size)

4 SM0070 Providing and Iaylng Hammer drfessed dfy stong soling in marshy area where am | 037
ever necessary with the consultation of site engineer
Providing & fixing Thermo-Mechanically Treated reinforcement bar

5 RC0083 (Yield Strength 500 MPa) for R.C.C work including cutting, bending, kg 101

binding and placing in position complete.Chair should be provide as per the
drawing.

Total for solar foundation and APM plinth( ¢)=

Total amount for Nasphel site(B=a+b+c)=

Estimate for 35m Tower (Site development, Tower foundation,Solar foundation and APM Plinth)-
Tentative free walking distance To and Fro: 2-mins

Survayed Name: Bezur, Bumthang(5 decimal

land)

Site Development

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount

1

CG0002

Clearing jungle including uprooting of vegetation & trees of girth <
300mm & disposal within 50m of the site

sg.m

207.41

CG0010 to
CG0013

Felling trees including cutting of trunks and branches, removal of roots,
stacking of serviceable materials and disposal of rubbish
within 50m lead- Girth 300 to 2400mm (or) Girth > 2400mm

each

10

EWO0031+
EWO0034

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10
Sg.m on plan, including disposal of excavated earth within 50m lead and 1.5m
lift & disposed soil to be neatly dressed for ground cutting or levelling.- All
types of soil (or) All types of rock requiring chiselling (where blasting is
prohibited); payment will be not done for the unnecessary ground cutting
without the consultation of site engineer or site site supervisor

11.89

EWO0106+
EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or
area 10 sg.m on plan, including dressing & ramming, disposal of surplus soil
within 50m lead & 1.5m lift. All types of Soil (or) All types of rock requiring
chiselling (where blasting is prohibited)

4.66

SMO0070

Providing and laying Hammer dressed dry stone soling in marshy area where
ever necessary with the consultation of site engineer

1.75

SMO0005

Providing & laying Random Rubble Masonry with hard stone in foundation &
plinth- In cement mortar 1:4

8.44

CWO0003

Providing and laying in position plain cement concrete excluding the cost of
centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 sand :
4 graded crushed rock 20 mm nominal size)

cu.m

4.41

RC0090

Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only
10mm ply wood for shuttering), other than water proof red shuttering ply will
not be entertained.

sgqm

32.41

SWO0003

Steel work in single section including cutting, hoisting, fixing and applying
priming coat of red lead paint. In Tees, angles and channels as per drawingsa-
MS Angle 50x50x6mm @ 4.5 kg/m and 40x40x5mm @ 3 kg/m

kg

662.17

10

RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.I
staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8
SWG) x 100mm

sg.m

116.69

11

RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post or struts,
G.1 staples, coal tarring in case of ballies complete(posts/struts, earthwork,
concrete paid separately) 2.5mm, (12 SWG), 4 barbs form by twisting two
point wires, each

two turns, pitch of barbs 75mm

189.32

12

MAR

Providing and fixing Complete Gate System as shown in the drawing. The
price of built up steel sections, RCC Post, shuttering,GI Chain-link mesh 4mm
(8 SWG) x (50x50)mm, Sliding bolts, MS made hindges as per site engineer
requirement, foundation works, Stone soling of 10cm thick, RRM wall and
PCC below the location of shutter when closed (30cm wide), back filling,etc
as per the drawaing complete.

each

Total for Site development(a)=

35M Tower foundation

SI No

BSR Code

Item Descriptions

Unit

Qty.

Rate

Amount




Excavation in foundation trenches or drains not exceeding 1.5m in width or

1 EWO0106+ |area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil am| 795
EWO0109 |within 50m lead & 1.5m lift. All types of Soil (or) All types of rock requiring '

chiselling (where blasting is prohibited)
Providing & fixing centering and shuttering (formwork), including strutting,
propping etc. and removal of formwork. Foundation and plinth etc(Use only

2 RC0090 10mm ply wood for shuttering), other than water proof red shuttering ply will sqm | 48.9
not be entertained.
Providing and laying in position plain cement concrete excluding the cost of

3 CWO0008 (centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 sand : | cum | 2.97
8 graded crushed stone 40 mm nominal
Providing & laying in position reinforced cement concrete excluding the cost
of centering, shuttering and reinforcement - all work upto plinth level. 1:1.5:3

4 RC0002 (1 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal cum | 1561
size)
Filling of trenches, sides of foundations etc. in layers <200mm using

5 EW0195 selected excavated earth, ramming etc. within lead 50 m & lift 1.5m cum | 61.25
Providing & fixing Thermo-Mechanically Treated reinforcement bar
(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

6 RC0083 binding and placing in position complete.Chair should be provided as per the kg | 1107.65
drawing.

7 MAR !:’rowdlng a_nd laying of concrete cle_ar colver blgck as per the sample provided each 66
in the drawing or as per the site engineer's requirement.

8 MAR Transportation of tower and shelter template and other necessary things from LS 1
Phuntsholing TIPL store to the respective sites
Total for Tower(b)=
Solar Foundation & APM Plinth

SI No|BSR Code [Item Descriptions Unit| Qty. Rate Amount

Earth work in surface excavation, depth <300mm, width >1.5m, area >10

1 EWO0021 |Sg.m in plan, including disposal of excavated earth within 50m cum | 0.37
lead & 1.5m lift and disposed soil to be neatly dressed
Providing & fixing centering and shuttering (formwork), including strutting,

2 RCO0090 (propping etc. and removal of formwork in fdn(Use only 10mm ply wood for sqm | 7.38
shuttering), other than water proof red shuttering ply will not be entertained.
Providing and laying in position plain cement concrete excluding the cost of

3 CWO0003 [centering and shuttering - All work upto plinth level. 1:2:4 (1 cement: 2sand : | cum [ 1.76
4 graded crushed rock 20 mm nominal size)

4 SMO0070 Providing and Ia)_/mg Hammer drgssed dfy stona_a soling in marshy area where am | 037
ever necessary with the consultation of site engineer
Providing & fixing Thermo-Mechanically Treated reinforcement bar

5 RC0083 (Yield Strength 500 MPa) for R.C.C work including cutting, bending, kg 101

binding and placing in position complete.Chair should be provide as per the
drawing.

Total for solar foundation and APM plinth( ¢)=

Total amount for Bezur site(C=a+b+c)=

Total amount for package-1 (A+B+C)=




