
 

1. Contractor’s Bid (Declaration Form) 
 

 Notes on Form of Contractor’s Bid: The Bidder shall fill in and submit this Bid form with the Bid.  

 
Name of Work: Construction of Foundations and Site Development Work for Telecommunication Structure for 2025 LoT-A Sites at Geling 

Goenpa,Chukha,Chasilakha (pkg-4) 
 
To  
Managing Director,  
Tashi InfoComm Private Ltd.  
Thimphu Bhutan  
  
Having examined all the Conditions of Contract, Specification, Drawings, and Bill of Quantities and addenda Nos.___________________  

or the execution of the above-named Works, we offer to execute and complete such works in accordance with the Conditions of Contract 

accompanying this Bid for the Contract Price of Nu…………………………….  

[Ngultrum……………………………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………………………………………….] 

 

This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound to accept 

the lowest or any Bid you receive.  

 

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Employer’s notice 

to proceed, and to complete the whole of the Works comprised in the Contract within  the durations mentioned in the standard bidding 

document. 

 

We agree to abide by this Bid for the period of 90 days from the date fixed for receiving the same, and it shall remain binding upon us and 

may be accepted at any time before the expiration of that period. 

 

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall constitute a 

binding contract between us. 

 

In case if I withdraw my bid after opening for whatsoever reasons, I agree to forfiet submitted  2% bid security amounth as specified in table, 

clause 1 and also I shall be bound to pay the cost difference (positive) between my bid with that of the next lowest evaluated bidder and 

failure on my part to do so within 14 days from the date of notification by the employer, will authorize the client to debar my firm for a period 

of 2 years or more.  

 
 

Authorized Signature: 
(Affix Legal Stamp)  
 
Name and Title of Signatory:  
 
Name of Bidder:  
 
Address:  
 
Contact no (mandatory):  



Site Development

SI No BSR Code Item Descriptions Unit Qty.  Rate  Amount 

1 CG0002 
Clearing jungle including uprooting of vegetation & trees of girth <

300mm & disposal within 50m of the site
sq.m 207.41

2
CG0010 to 

CG0013

Felling trees including cutting of trunks and branches, removal of roots, 

stacking of serviceable materials and disposal of rubbish

within 50m lead-  Girth 300 to 2400mm  (or) Girth > 2400mm

each 40

3
EW0031+

EW0034

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10 

Sq.m on plan, including disposal of excavated earth within 50m lead and 

1.5m lift & disposed soil to be neatly dressed for ground cutting or levelling.- 

All types of soil (or) All types of rock requiring chiselling (where blasting is 

prohibited); payment will be not done for the unnecessary ground cutting 

without the consultation of site engineer or site site supervisor

cu.m 23.78

4
EW0106+ 

EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or 

area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil 

within 50m lead & 1.5m lift. All types of Soil (or)  All types of rock 

requiring chiselling (where blasting is prohibited) 

cu.m 4.66

5 SM0070 
Providing and laying Hammer dressed dry stone soling in marshy area where 

ever necessary with the consultation of site engineer
cu.m 1.75

6 SM0005
Providing & laying Random Rubble Masonry with hard stone in foundation 

& plinth- In cement mortar 1:4 
cu.m 8.44

7 CW0003

Providing and laying in position plain cement concrete excluding the cost of 

centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 

sand : 4 graded crushed rock 20 mm nominal size)

cu.m 4.41

8 RC0090

Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork. Foundation and plinth etc(Use only 

10mm ply wood for shuttering), other than water proof red shuttering ply 

will not be entertained.

sqm 32.41

9 SW0003

Steel work in single section including cutting, hoisting, fixing and applying 

priming coat of red lead paint. In Tees, angles and channels as per 

drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m and   40x40x5mm @ 3 kg/m

kg 662.17

10 RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.I 

staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 

SWG) x 100mm

sq.m 116.69

11 RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post or 

struts, G.I staples, coal tarring in case of ballies complete(posts/struts, 

earthwork, concrete paid separately) 2.5mm , (12 SWG), 4 barbs form by 

twisting two point wires, each

two turns, pitch of barbs 75mm

m 189.32

12 MAR

Providing and fixing Complete Gate System as shown in the drawing. The 

price of built up steel sections, RCC Post, shuttering,GI Chain-link mesh 

4mm (8 SWG) x (50x50)mm, Sliding bolts, MS made hindges as per site 

engineer requirement, foundation works,  Stone soling of 10cm thick, RRM 

wall and PCC below the location of shutter when closed (30cm wide), back 

filling,etc as per the drawaing complete.

each 1

Total for Site development(a)=

35M Tower foundation

SI No BSR Code Item Descriptions Unit Qty.  Rate  Amount 

1
EW0106+ 

EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or 

area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil 

within 50m lead & 1.5m lift. All types of Soil (or)  All types of rock 

requiring chiselling (where blasting is prohibited) 

cum 79.5

2 RC0090

Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork. Foundation and plinth etc(Use only 

10mm ply wood for shuttering), other than water proof red shuttering ply 

will not be entertained.

sqm 48.9

Estimate for 35m Tower  (Site development,Tower foundation,Solar foundation and APM 

Plinth)- Tentative free walking distance To and Fro: 20mins

Survayed Name:Geling Goenpa, 

Chukha (5 decimal land)



3 CW0008 

Providing and laying in position plain cement concrete excluding the cost of 

centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 

sand : 8 graded crushed stone 40 mm nominal

cum 2.97

4 RC0002

Providing & laying in position reinforced cement concrete excluding the 

cost of centering, shuttering and reinforcement - all work upto plinth level. 

1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal

size)

cum 15.61

5 EW0195 
Filling of trenches, sides of foundations etc. in layers <200mm using

selected excavated earth, ramming etc. within lead 50 m & lift 1.5m
cum 61.25

6 RC0083 

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

binding and placing in position complete.Chair should be provided as per 

the drawing.

kg 1107.7

7 MAR
Providing and laying of concrete clear cover block as per the sample 

provided in the drawing or as per the site engineer's requirement.
each 66

8 MAR
Transportation of tower and shelter template and other necessary things 

from Phuntsholing TIPL store to the respective sites 
L/S 1

Total for Tower(b)=

 Solar Foundation & APM Plinth

SI No BSR Code Item Descriptions Unit Qty.  Rate  Amount 

1 EW0021

Earth work in surface excavation, depth <300mm, width >1.5m, area >10

Sq.m in plan, including disposal of excavated earth within 50m 

lead & 1.5m lift and disposed soil to be neatly dressed 

cum 0.37

2 RC0090

Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork in fdn(Use only 10mm ply wood for 

shuttering), other than water proof red shuttering ply will not be entertained.

sqm 7.38

3 CW0003

Providing and laying in position plain cement concrete excluding the cost of 

centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 

sand : 4 graded crushed rock 20 mm nominal size)

cum 1.76

4 SM0070 
Providing and laying Hammer dressed dry stone soling in marshy area where 

ever necessary with the consultation of site engineer
cum 0.37

5 RC0083 

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

binding and placing in position complete.Chair should be provide as per the 

drawing.

kg 1.91

Total for solar foundation and APM plinth( c)=

Total amount for  Geling Goenpa site(A=a+b+c)=

Site Development

SI No BSR Code Item Descriptions Unit Qty.  Rate  Amount 

1 CG0002 
Clearing jungle including uprooting of vegetation & trees of girth <

300mm & disposal within 50m of the site
sq.m 207.41

2
CG0010 to 

CG0013

Felling trees including cutting of trunks and branches, removal of roots, 

stacking of serviceable materials and disposal of rubbish

within 50m lead-  Girth 300 to 2400mm  (or) Girth > 2400mm

each 1

3
EW0031+

EW0034

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10 

Sq.m on plan, including disposal of excavated earth within 50m lead and 

1.5m lift & disposed soil to be neatly dressed for ground cutting or levelling.- 

All types of soil (or) All types of rock requiring chiselling (where blasting is 

prohibited); payment will be not done for the unnecessary ground cutting 

without the consultation of site engineer or site site supervisor

cu.m 23.78

Estimate for 25m Tower  (Site development,Tower foundation,Solar foundation and APM 

Plinth)- Tentative free walking distance To and Fro: 2mins

Survayed Name:Chukha, Chukha 

(5 decimal land)



4
EW0106+ 

EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or 

area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil 

within 50m lead & 1.5m lift. All types of Soil (or)  All types of rock 

requiring chiselling (where blasting is prohibited) 

cu.m 4.66

5 SM0070 
Providing and laying Hammer dressed dry stone soling in marshy area where 

ever necessary with the consultation of site engineer
cu.m 1.75

6 SM0005
Providing & laying Random Rubble Masonry with hard stone in foundation 

& plinth- In cement mortar 1:4 
cu.m 8.44

7 CW0003

Providing and laying in position plain cement concrete excluding the cost of 

centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 

sand : 4 graded crushed rock 20 mm nominal size)

cu.m 4.41

8 RC0090

Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork. Foundation and plinth etc(Use only 

10mm ply wood for shuttering), other than water proof red shuttering ply 

will not be entertained.

sqm 32.41

9 SW0003

Steel work in single section including cutting, hoisting, fixing and applying 

priming coat of red lead paint. In Tees, angles and channels as per 

drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m and   40x40x5mm @ 3 kg/m

kg 662.17

10 RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.I 

staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 

SWG) x 100mm

sq.m 116.69

11 RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post or 

struts, G.I staples, coal tarring in case of ballies complete(posts/struts, 

earthwork, concrete paid separately) 2.5mm , (12 SWG), 4 barbs form by 

twisting two point wires, each

two turns, pitch of barbs 75mm

m 189.32

12 MAR

Providing and fixing Complete Gate System as shown in the drawing. The 

price of built up steel sections, RCC Post, shuttering,GI Chain-link mesh 

4mm (8 SWG) x (50x50)mm, Sliding bolts, MS made hindges as per site 

engineer requirement, foundation works,  Stone soling of 10cm thick, RRM 

wall and PCC below the location of shutter when closed (30cm wide), back 

filling,etc as per the drawaing complete.

each 1

Total for Site development(a)=

25M Tower foundation

SI No BSR Code Item Descriptions Unit Qty.  Rate  Amount 

1
EW0106+ 

EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or 

area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil 

within 50m lead & 1.5m lift. All types of Soil (or)  All types of rock 

requiring chiselling (where blasting is prohibited) 

cum 68.74

2 RC0090

Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork. Foundation and plinth etc(Use only 

10mm ply wood for shuttering), other than water proof red shuttering ply 

will not be entertained.

sqm 40.69

3 CW0008 

Providing and laying in position plain cement concrete excluding the cost of 

centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 

sand : 8 graded crushed stone 40 mm nominal

cum 2.54

4 RC0002

Providing & laying in position reinforced cement concrete excluding the 

cost of centering, shuttering and reinforcement - all work upto plinth level. 

1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal

size)

cum 10.56

5 EW0195 
Filling of trenches, sides of foundations etc. in layers <200mm using

selected excavated earth, ramming etc. within lead 50 m & lift 1.5m
cum 55.87

6 RC0083 

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

binding and placing in position complete.Chair should be provided as per 

the drawing.

kg 829.54

7 MAR
Providing and laying of concrete clear cover block as per the sample 

provided in the drawing or as per the site engineer's requirement.
each 54



8 MAR
Transportation of tower and shelter template and other necessary things 

from Phuntsholing TIPL store to the respective sites 
L/S 1

Total for Tower(b)=

 Solar Foundation & APM Plinth

SI No BSR Code Item Descriptions Unit Qty.  Rate  Amount 

1 EW0021

Earth work in surface excavation, depth <300mm, width >1.5m, area >10

Sq.m in plan, including disposal of excavated earth within 50m 

lead & 1.5m lift and disposed soil to be neatly dressed 

cum 0.37

2 RC0090

Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork in fdn(Use only 10mm ply wood for 

shuttering), other than water proof red shuttering ply will not be entertained.

sqm 7.38

3 CW0003

Providing and laying in position plain cement concrete excluding the cost of 

centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 

sand : 4 graded crushed rock 20 mm nominal size)

cum 1.76

4 SM0070 
Providing and laying Hammer dressed dry stone soling in marshy area where 

ever necessary with the consultation of site engineer
cum 0.37

5 RC0083 

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

binding and placing in position complete.Chair should be provide as per the 

drawing.

kg 1.91

Total for solar foundation and APM plinth( c)=

Total amount for  Chukha site(B=a+b+c)=

Site Development

SI No BSR Code Item Descriptions Unit Qty.  Rate  Amount 

1 CG0002 
Clearing jungle including uprooting of vegetation & trees of girth <

300mm & disposal within 50m of the site
sq.m 207.41

2
CG0010 to 

CG0013

Felling trees including cutting of trunks and branches, removal of roots, 

stacking of serviceable materials and disposal of rubbish

within 50m lead-  Girth 300 to 2400mm  (or) Girth > 2400mm

each 20

3
EW0031+

EW0034

Earth work in excavation over areas, depth >300mm, width >1.5m, area >10 

Sq.m on plan, including disposal of excavated earth within 50m lead and 

1.5m lift & disposed soil to be neatly dressed for ground cutting or levelling.- 

All types of soil (or) All types of rock requiring chiselling (where blasting is 

prohibited); payment will be not done for the unnecessary ground cutting 

without the consultation of site engineer or site site supervisor

cu.m 23.78

4
EW0106+ 

EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or 

area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil 

within 50m lead & 1.5m lift. All types of Soil (or)  All types of rock 

requiring chiselling (where blasting is prohibited) 

cu.m 4.66

5 SM0070 
Providing and laying Hammer dressed dry stone soling in marshy area where 

ever necessary with the consultation of site engineer
cu.m 1.75

6 SM0005
Providing & laying Random Rubble Masonry with hard stone in foundation 

& plinth- In cement mortar 1:4 
cu.m 8.44

7 CW0003

Providing and laying in position plain cement concrete excluding the cost of 

centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 

sand : 4 graded crushed rock 20 mm nominal size)

cu.m 4.41

8 RC0090

Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork. Foundation and plinth etc(Use only 

10mm ply wood for shuttering), other than water proof red shuttering ply 

will not be entertained.

sqm 32.41

Estimate for 25m Tower  (Site development,Tower foundation,Solar foundation and APM 

Plinth)- Tentative free walking distance To and Fro: 20 mins

Survayed Name:Chasilakha, 

Chukha (5 decimal land)



9 SW0003

Steel work in single section including cutting, hoisting, fixing and applying 

priming coat of red lead paint. In Tees, angles and channels as per 

drawingsa-MS Angle 50x50x6mm @ 4.5 kg/m and   40x40x5mm @ 3 kg/m

kg 662.17

10 RW0213

Providing & fixing G.I chain-link mesh including fixing of post or struts, G.I 

staples (excluding the cost of posts/struts, earthwork, concrete etc.) 4mm (8 

SWG) x 100mm

sq.m 116.69

11 RW0202

Providing & fixing G.I barbed Wire Netting including fixing of post or 

struts, G.I staples, coal tarring in case of ballies complete(posts/struts, 

earthwork, concrete paid separately) 2.5mm , (12 SWG), 4 barbs form by 

twisting two point wires, each

two turns, pitch of barbs 75mm

m 189.32

12 MAR

Providing and fixing Complete Gate System as shown in the drawing. The 

price of built up steel sections, RCC Post, shuttering,GI Chain-link mesh 

4mm (8 SWG) x (50x50)mm, Sliding bolts, MS made hindges as per site 

engineer requirement, foundation works,  Stone soling of 10cm thick, RRM 

wall and PCC below the location of shutter when closed (30cm wide), back 

filling,etc as per the drawaing complete.

each 1

Total for Site development(a)=

25M Tower foundation

SI No BSR Code Item Descriptions Unit Qty.  Rate  Amount 

1
EW0106+ 

EW0109

Excavation in foundation trenches or drains not exceeding 1.5m in width or 

area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil 

within 50m lead & 1.5m lift. All types of Soil (or)  All types of rock 

requiring chiselling (where blasting is prohibited) 

cum 68.74

2 RC0090

Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork. Foundation and plinth etc(Use only 

10mm ply wood for shuttering), other than water proof red shuttering ply 

will not be entertained.

sqm 40.69

3 CW0008 

Providing and laying in position plain cement concrete excluding the cost of 

centering and shuttering - All work upto plinth level. 1:4:8 (1 cement : 4 

sand : 8 graded crushed stone 40 mm nominal

cum 2.54

4 RC0002

Providing & laying in position reinforced cement concrete excluding the 

cost of centering, shuttering and reinforcement - all work upto plinth level. 

1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20 mm nominal

size)

cum 10.56

5 EW0195 
Filling of trenches, sides of foundations etc. in layers <200mm using

selected excavated earth, ramming etc. within lead 50 m & lift 1.5m
cum 55.87

6 RC0083 

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

binding and placing in position complete.Chair should be provided as per 

the drawing.

kg 829.54

7 MAR
Providing and laying of concrete clear cover block as per the sample 

provided in the drawing or as per the site engineer's requirement.
each 54

8 MAR
Transportation of tower and shelter template and other necessary things 

from Phuntsholing TIPL store to the respective sites 
L/S 1

Total for Tower(b)=

 Solar Foundation & APM Plinth

SI No BSR Code Item Descriptions Unit Qty.  Rate  Amount 

1 EW0021

Earth work in surface excavation, depth <300mm, width >1.5m, area >10

Sq.m in plan, including disposal of excavated earth within 50m 

lead & 1.5m lift and disposed soil to be neatly dressed 

cum 0.37

2 RC0090

Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork in fdn(Use only 10mm ply wood for 

shuttering), other than water proof red shuttering ply will not be entertained.

sqm 7.38



3 CW0003

Providing and laying in position plain cement concrete excluding the cost of 

centering and shuttering - All work upto plinth level. 1:2:4 (1 cement : 2 

sand : 4 graded crushed rock 20 mm nominal size)

cum 1.76

4 SM0070 
Providing and laying Hammer dressed dry stone soling in marshy area where 

ever necessary with the consultation of site engineer
cum 0.37

5 RC0083 

Providing & fixing Thermo-Mechanically Treated reinforcement bar

(Yield Strength 500 MPa) for R.C.C work including cutting, bending,

binding and placing in position complete.Chair should be provide as per the 

drawing.

kg 1.91

Total for solar foundation and APM plinth( c)=

Total amount for  Chasilakha site(C=a+b+c)=

Total amount for package-4  (A+B+C)=


